COBB COUNTY PURCHASING DEPARTMENT
1772 County Services Parkway

Marietta, Georgia 30008-4012

(770) 528-8400  /FAX (770) 528-1154

Email: purchasing @cobbcounty.org
www.purchasing.cobbcountyga.gov

IMPORTANT NOTICE — PLEASE READ CAREFULLY!!

ALL bids MUST be received at the Cobb County Purchasing Department.
BIDS MUST BE RECEIVED BEFORE 12:00 (NOON) ON BID OPENING DAY

Any bid received later than 12:00 (noon) will not be accepted. The County accepts no
responsibility for delays in the mail. Bids are to be mailed or delivered to:

COBB COUNTY PURCHASING DEPARTMENT
1772 COUNTY SERVICES PARKWAY
MARIETTA, GA 30008-4012

All bid prices shall be submitted on the Bid Form included in the bid/proposal.
Any revisions made on the outside of the envelope WILL NOT be considered.

PLEASE CHECK bid specifications and advertisement for document requirements.
Documents/Forms listed below MUST be submitted when required.

Omission of these documents /forms will cause your bid/proposal to be declared NON-RESPONSIVE.

e BID SUBMITTAL FORM
» Official Signature is required on this form guaranteeing the quotation.

e CONTRACTOR AFFIDAVIT and AGREEMENT - Exhibit A (NOT REQUIRED)

» Affidavit MUST be signed, notarized and submitted with any bid requiring the performance of physical
services. If the affidavit is not submitted at the time of the bid, bid will be determined non-responsive
and will be disqualified.

e BID BOND (NOT REQUIRED)

If your firm is classified as a Disadvantaged Business Enterprise (DBE) please complete Exhibit B
with bid response. A Disadvantaged Business Enterprise (DBE) is generally defined as a Female,
Black American, Hispanic American and any other minority owned business.

All vendors are required to submit the ORIGINAL AND AT LEAST one (1) duplicated copy of any bid
submitted to Cobb County. Please refer to your bid specifications to determine if more than one (1)
copy is required. Non-submission of a duplicate copy may disqualify your bid/proposal.

A “SEALED BID LABEL” has been enclosed to affix to your bid. This label MUST be affixed to the
outside of the envelope or package, even if it is a “NO BID” response. Failure to attach the label
may result in your bid being opened in error or not routed to the proper location for consideration.
No bid will be accepted after the date and time specified.

Thank you in advance for your cooperation.



http://www.purchasing.cobbcountyga.gov/�

ADVERTISEMENT FOR BIDS
COBB COUNTY PURCHASING DEPARTMENT

BID OPENING DATE: June 14, 2012

Sealed bids from qualified contractors will be receive before 12:00 NOON, June 14, 2012 in the Cobb County
Purchasing Department, 1772 County Services Parkway, Marietta, GA 30008 for furnishing all labor,
materials, equipment, appliances, etc. pursuant to the plans, specifications, condition and addenda for:

SEALED BID # 12-5686
PURCHASE AND INSTALLATION OF NEW HVAC SYSTEM
AT THE COBB MUSEUM OF ART
COBB COUNTY PROPERTY MANAGEMENT DEPARTMENT

PRE-BID/PROPOSAL MEETING: MAY 30, 2012 @ 1:00PM
COBB COUNTY PURCHASING DEPARTMENT BID ROOM
1772 COUNTY SERVICES PARKWAY
MARIETTA, GA 30008

No bids will be accepted after the 12:00 noon deadline.

Bids are opened at 2:00 p.m. at Cobb County Purchasing Department, 1772 County Services Parkway, 2nd
Floor, Bid/Meeting Room, Marietta, GA 30008.

All contractors wishing to submit bids for this work must submit a qualification statement form (in bid
package) to be considered. Proposals must be accompanied by bid security in the amount not less than five
percent (5%) of the base bid. Performance Bond and Labor and Material Payment Bond, or other security
instruments as allowed by law each in the amount equal to 100% of the contract sum will be required of the
successful bidder. Bonds must be written by a surety company licensed to do business in the State of Georgia,
have a “Best’s” rating of “A” or better, appear on the current U.S. Treasury Department list of sureties that are
acceptable on bonds for the federal government (circular 570), and have recommended bonds limits equal to or
in excess of those required for this project; otherwise acceptable to the owner.

The Georgia Security and Immigration Compliance Act Affidavit form must be submitted with all bid
packages involving the “performance of physical services” in order to be considered.

No proposal may be withdrawn for a period of sixty (60) days after date of bid opening, unless otherwise
specified in the bid documents. Cobb County will consider the competency and responsibility of bidders in
making the award. Cobb County reserves the right to reject any and all bids, to waive informalities and
technicalities, to reject portions of the bids, and to award contracts in a manner consistent with the County and
the laws governing the State of Georgia.

This solicitation and any addenda are available for download in PDF format on the Cobb County Purchasing
website. www.purchasing.cobbcountyga.gov.

Advertise: May 18, 25, 2012
June 1, 8, 2012



BID SUBMITTAL FORM

SUBMIT BID/PROPOSAL TO:
COBB COUNTY PURCHASING DEPARTMENT
1772 COUNTY SERVICES PARKWAY
MARIETTA. GA 30008-4012

BID/PROJECT NUMBER: 12-5686
PURCHASE AND INSTALLATION OF NEW HVAC SYSTEM AT THE COBB MUSEUM OF ART
COBB COUNTY PROPERTY MANAGEMENT DEPARTMENT

DELIVERY DEADLINE: JUNE 14, 2012 BEFORE 12:00 (NOON) EST
(NO BIDS/PROPOSALS WILL BE ACCEPTED AFTER THIS DEADLINE).

BID OPENING DATE: JUNE 14, 2012 @ 2:00 P.M. IN THE PURCHASING DEPARTMENT BID ROOM.

BUSINESS NAME AND ADDRESS INFORMATION:

Company name:

Contact name:

Company address:

E-mail address:

Phone number: Fax number:

NAME AND OFFICIAL TITLE OF OFFICER GUARANTEEING THIS QUOTATION:

(PLEASE PRINT/TYPE) NAME TITLE

SIGNATURE OF OFFICER ABOVE:

(SIGNATURE)

TELEPHONE: FAX:

BIDDER WILL INDICATE TIME PAYMENT DISCOUNT:

BIDDER SHALL INDICATE MAXIMUM DELIVERY DATE:

Bids received after the date and time indicated will not be considered. Cobb County reserves the right to reject any and all bids, to
waive informalities, to reject portions of the bid, to waive technicalities and to award contracts in a manner consistent with the
county and the laws governing the state of Georgia.

The enclosed (or attached) bid is in response to Bid Number_12-5686; is a firm offer, as defined by section O.C.G.A. (s) 11-2-
205 of the code of Georgia (Georgia laws 1962 pages 156-178), by the undersigned bidder. This offer shall remain open for
acceptance for a period of 60 days calendar days from the bid opening date, as set forth in this invitation to bid unless otherwise
specified in the bid documents.

NOTICE TO BIDDERS - - BID QUOTES MUST INCLUDE INSIDE DELIVERY CHARGES

Advertise Dates: May 18, 25, 2012
June 1, 8, 2012



SEALED BID LABEL

SEALED BID ENCLOSED
DELIVER TO:
COBB COUNTY PURCHASING
1772 County Services Parkway
Marietta, GA 30008-4012

SEALED BID # 12-5686 DATE: JUNE 14, 2012
BIDS MUST BE RECEIVED BEFORE 12:00 NOON

DESCRIPTION: PURCHASE AND INSTALLATION OF
NEW HVAC SYSTEM AT THE COBB MUSEUM OF ART

PLEASE ATTACH LABEL TO OUTSIDE OF BID PACKAGE




"STATEMENT OF NO BID”

COBB COUNTY PURCHASING DEPARTMENT
1772 COUNTY SERVICES PARKWAY
MARIETTA, GA 30008

TO ALL PROSPECTIVE BIDDERS:

Because of the many requests to be placed on our vendors' list, we are continuously updating
the list. While we want to include all bona fide vendors, we do not want to mail bids to those
vendors who may no longer be interested in participating in our bidding process.

If you do not choose to respond to the attached Invitation to Bid/Request for Proposal, please fill
out the form below indicating whether or not you want to be retained on our current vendor list.

Vendors who do not respond in any way (by either submitting a bid or by returning this form)
over a period of one year may be removed from the current vendor list.

Vendors who do not wish to bid often return the entire bid package, sometimes at
considerable postage expense. Returning the entire bid package is not necessary.
Simply return this form.

Thank you for your cooperation.
Cobb County Purchasing Department

"STATEMENT OF NO BID”
SEALED BID NUMBER 12-5686
PURCHASE AND INSTALLATION OF NEW HVAC SYSTEM
AT THE COBB MUSUEM OF ART
COBB COUNTY PROPERTY MANAGEMENT DEPARTMENT

If you do not wish to respond to the attached Invitation to Bid/Request for Proposal, please
complete this form and mail/fax to: Cobb County Purchasing Department, Attention: Sealed
Bid Department, 1772 County Services Parkway, Marietta, GA. Fax # 770-528-1154

I do not wish to submit a bid/proposal on this solicitation.

I wish to be retained on the vendor list for this commodity or service: Yes No

Please PRINT the following:

Company Representative

You are invited to list reasons for your decision not to bid:




INVITATION TO BID

SEALED BID # 12-5686
PURCHASE AND INSTALLATION OF NEW HVAC SYSTEM AT THE COBB MUSEUM OF ART
COBB COUNTY PROPERTY MANAGEMENT DEPARTMENT

BID OPENING DATE: JUNE 14, 2012
PRE-PROPOSAL CONFERENCE: MAY 30, 2012 @ 1:00PM (E.S.T.)
BIDS ARE RECEIVED IN THE
COBB COUNTY PURCHASING DEPARTMENT
1772 COUNTY SERVICES PARKWAY
MARIETTA, GEORGIA 30008
BEFORE 12:00 (NOON) BY THE BID OPENING DATE

BIDS WILL BE OPENED IN THE COBB COUNTY PURCHASING DEPARTMENT
BID/MEETING ROOM AT 2:00 P.M.

VENDORS ARE REQUIRED TO SUBMIT THE ORIGINAL AND 1 COPIES OF BID
(UNLESS OTHERWISE SPECIFIED IN BID SPECIFICATIONS)

N.l.G.P. COMMODITY CODE: 91450

NAME:

ADDRESS:

REPRESENTATIVE:

PHONE: FAX:

E-MAIL

NOTE: The Cobb County Purchasing Department will not be responsible for the accuracy or completeness
of the content of any Cobb County Invitation to Bid or Request for Proposal or subsequent addenda thereto
received from a source other than the Cobb County Purchasing Department.



INVITATIONTO BID

Purchase and Installation of New HVAC System
At
The Cobb Museum of Art
30 South Atlanta Street
Marietta GA, 30060

Cobb County Property Management Department

SEALED BID NUMBER: 12-5686



Invitation to Bid
Purchase and I nstallation of New HVAC System
at the Cobb Museum of Art
Cobb County Property Management Department
Sealed Bid #12-5686
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Invitation to Bid
Purchase and I nstallation of New HVAC System
at the Cobb Museum of Art
Caobb County Property Management Department
Sealed Bid #12-5686

INTRODUCTION

The Cobb County Board of Commissioners (Owner) is soliciting competitive sealed bids from experienced
contractors for the Pur chase and I nstallation of a New HVAC System at the Cobb Museum of Art.

Bids shall be received before 12:00 noon, on June 14, 2012 a the Cobb County Purchasing

Department located at 1772 County Services Parkway, Marietta, Georgia 30008. Any bid received
after thistime will not be considered.

Bids, timely received, will be opened at 2:00 p.m. on June 14, 2012 at the offices of the Cobb County
Purchasing Department, 1772 County Services Parkway, Marietta, Georgia 30008.

Pre-Bid Conference;

A Pre-Bid Conference will be held at the Cobb County Purchasing Department Bid Room,
1772 County Services Parkway, Marietta, Georgia 30008 on May 30, 2012 at 1:.00 PM for the
purpose of answering questions of prospective bidders. It is to the benefit of the bidders to attend.
Information will be distributed. Bidders may elect not to attend at their hazard, but should realize that
they will be deemed to have received the information and be bound by any additiona terms.

Written inquiries regarding this Invitation to Bid must be addressed to:
Cobb County Purchasing Department
1772 County Services Parkway
Marietta, Georgia 30008
Fax: 770-528-1154
Email: purchasing@cobbcounty.org

Deadlinefor question submittal is5:00 P.M., Tuesday, June 5, 2012,

Vendors areto submit an original and one (1) copy to the Cobb County Purchasing Department
located at 1772 County Services Parkway Marietta, Georgia 30008.


mailto:purchasing@cobbcounty.org�

SPECIAL CONDITIONS

1. Bid Form:
In order to receive consideration, make bids in strict accordance with the following:

a Make bids upon the form provided therefore, properly signed and with al items bid,
filled in, and completed. Do not change, alter or add words to the Bid Form.
Unauthorized conditions, limitations, or provisions attached to the bid may be cause
for regjection.

b. Bids will only be accepted in a seadled envelope. No telegraphic bids or telegraphic
modifications of a bid will be accepted. Modifications to the bid written on the face
of the envelope will not be considered.

2. Bondsand Bid Security:

a. Bid security in the form of a bid bond, cashier's check or certified check for not less than
5% of the base bid amount must accompany each bid. The successful bidder's security
will be retained until signed Contract and required certificates of insurance and bonds
have been received by the Owner. No other form of bid security will be accepted.

b. The Owner reserves the right to retain the bid securities of al bidders until the successful
bidder entersinto a contract with the Owner or until 60 days after bid opening, whichever
issooner. Other bid securities will be returned as soon as practical. If any bidder refuses
to enter into a contract or is unable due to the inability to timely provide insurance
certificates, bonds, etc., with the Owner; the Owner may retain the bid security as
liquidated damages but not as a penalty.

c. Prior to signing the Contract, the Owner will require the successful bidder to secure and
post a Performance Bond and Labor and Materia Payment Bond utilizing the Owner’s
forms, each in the amount equa to 100% of the Contract Sum. Bonds must be written by
a surety company licensed to do business in the State of Georgia, have a“Bests’ rating of
“A” or better, appear on the current U.S. Treasury Department list of sureties that are
acceptable on bonds for the federal government (Circular 570), and have recommended
bond limits equal to or in excess of those required for this project; or otherwise acceptable
to the Owner. Attorneys-in-fact who sign bonds shall file with the bond a certified copy
of their power-of-attorney to sign such bond. This Certificate shall include date of bond
and shall be written by a surety company acceptable to the Owner and licensed to do
businessin the State of Georgia.

3. Examination of the Documents and Site of Work:

Before submitting a bid, each bidder shall examine the Documents carefully, shal read the
Project Manua as well as al proposed Contract Documents and shal visit the site of the
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Work. Each bidder shall fully inform himself as to the conditions existing and limitations
under which the Work isto be performed, and shal include in his bid a sum to cover the cost
of items necessary to perform the Work as set forth in the proposed Contract Documents. No
allowances will be made to a bidder because of lack of such examination or knowledge. The
submission of a bid will be considered as conclusive evidence that the bidder has made such
examination.

4, Proof of Competency:

All contractors wishing to submit bids for this work must submit a Qualification Statement to
the Cobb County Purchasing Department with their bid proposal. This form is provided as
part of the Bid Form. A bidder may be required to furnish additional evidence satisfactory to
the Owner that he and his proposed subcontractors have sufficient means and experience in
the types of work called for to assure completion of the Contract in a satisfactory manner.

5. Execution of the Agreement:

a The form of agreement between the Owner and the successful bidder will be provided
tothe bidder. A blank formis attached for review by all bidders.

b. The bidder to whom the Contract is awarded shall, within ten days after notice of
award and receipt of Agreement forms from the Owner, sign and deliver required
copiesto the Owner.

C. At or prior to the ddivery of the signed Agreement, the successful bidder shal
provide to the Owner those Certificates of Insurance required by the Contract
Documents and such Labor and Materid Payment Bonds and Performance Bonds as
are required by the Owner. Bonds and Certificates of Insurance shall be approved by
the Owner before the successful bidder may proceed with the Work. Successful
bidder will be issued a forma "Notice to Proceed" to formaize the date of
commencement and establish the contract compl etion date.

6. All work performed in conjunction with these Contract Documents shall be in strict compliance with the
Americans with Disabilities Act aswell as“Y ear 2010 Compliant”.

7. Miscellaneous Project Requirements:

a Materials and system types may designate specified manufacturers and models. Substitution
will be allowed if demonstrated by vendor to be equal or superior. All materials incorporated
into the work shal be new unless otherwise specified herein or approved in specid
circumstances by Owner or Architect.

b. Cobb County Commissioners are required to make certain decisions that may come up during
the course of the job. Depending on the timing, this could take several weeks before an
available scheduled commission meeting.

C. The Contractor represents that any reference by the Contract Documents to Cobb County as
supplying utilities, permits, licenses, approvals, procedures or items of any nature whatsoever
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areincluded with the Contractor's cost and shall not be construed to mean that the cost of such
itemswill be paid by Cobb County. Contractor is completely responsible for any and al costs
related to or levied as a result of this project. This also includes but is not limited to costs
such as electrical power, gas, hedt, light, water, sewer, telephone, temporary and permanent
meters and fees of dl types, etc.

During the construction of the project, Contractor shall address construction concerns and
guestions to the Cobb County Property Management Department and shall not take
direction from other persons or departments that may visit the site from time to time.

It is the Owner's intention that the Contractor take the Bid Documents as they are and provide
acomplete facility ready to be used as a completed project. Any additional requirements that
the Contractor may require to totaly complete the project to a move-in condition are the
responsibility of the Contractor. This may include but is not limited to additional plan
information, associated work not indicated, required exit sign and fire extinguishing/detection
equipment, engineering stamps, protection of existing materials and equipment, securing and
paying for all permits, fees, certificates of occupancy, etc. The owner has no other contracts or
contractors involved in this project. This contract’sintent is to complete al work of al trades
that may be necessary per owner’ s drawings and specifications.

. All costs related to the preparation, submittal, etc., of this bid by the bidder isthe
responsibility of the bidder and will not be assumed in full or in part by the Owner. The
Owner makes no representation or guarantee by the issuance of this request for bids that this
project will be funded and/or performed.

Omissions: Omissions and Errors from the drawings, and /or specifications, or the mis-
description of details of work which are manifestly necessary to carry out the intent of the
drawings and/or specifications, or which are customarily performed, shall not relieve the
Contractor from performing such omitted or mis-described details of the work, but they
shall be performed as if fully and correctly set forth and described in the drawings and
specifications

. Notice of Discrepancies: The Contractor shall check al drawings and specifications
furnished him/her immediately upon their receipt and shall notify, in writing, to the Owner
of any discrepancies prior to deadline for submitting inquires stated in the bid.

The Contractor shall compare al drawings and verify the figures before laying out the
work and will be responsible for any errors which might have been avoided thereby.

. Contractor shall substantially complete all work of the contract within 120 calendar days of
Owner’s Notice to Proceed. This project includes the replacement of existing air handlers
and condensing units serving the vault and second floor galery at the Arts Museum, and
modifying controls of the lobby radiant heaters. At no time will the facility be without one
of the existing listed units running. Contractor shall provide a detailed schedule coordinated
with the Owner’s overal schedule. The owner reserves the sole right to modify the
milestones and portions of the schedule as necessary. Should the Contractor fail to
substantially complete the entire work under this contract per the specified schedule, he shall
pay Owner liquidated damages of $250.00 per calendar day for each consecutive calendar day
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until project is complete; which sum is agreed upon as a reasonable and proper measure of
damages which owner will sustain per diem by failure of Contractor to complete work within
time as stipulated; it being recognized by Owner and Contractor that the injury to Owner
which could result from a failure of Contractor to complete on schedule is uncertain and
cannot be computed exactly. In no way shall costs for liquidated damages be construed as a
penalty on the Contractor. Contractor shall not be entitled to any compensation should he
finish early.

PLANS AND SPECIFICATIONS

The project includes everything shown on the plans and specifications which includes but is not limited to all
HVAC, dectrical, and miscellaneous general construction work as may be required. The complete project is
shown on the following drawings which are provided as attachments:

DRAWING [INDEX:

E001 Dated 4/18/12
E101 Dated 4/18/12
E201 Dated 4/18/12
E202 Dated 4/18/12
MO01 Dated 4/18/12
M101 Dated 4/18/12
M201 Dated 4/18/12
M202 Dated 4/18/12
M301 Dated 4/18/12



Cobb County General Instructions For Bidders, Termsand Conditions

Preparation Of Bids

Each bidder shall examine the drawings, specifications, schedule and al instructions. Failure to
do so will be at the bidder’ s risk, as the bidder will be held accountable for their bid response.

Unit price for each quotation shall be shown and such price shall include packing unless otherwise
specified, along with atotal and grand total where applicable. In case of discrepancy between a
unit price and extended price, the unit price will be presumed correct.

Each bidder shall furnish al information required by the bid form or document. Each bidder shall
sign the bid and print or type his or her name on the schedule. The person signing the bid must
initial erasures or other changes. An authorized agent of the company must sign bids.

Invitations to Bid issued by Cobb County are advertised on the Cobb County Internet site
(www.purchasing.cobbcounty.ga.gov) and every Friday in the Cobb County legal organ, the
Marietta Daily Journal.

Ddivery

Each bidder should state the time of proposed delivery of goods or services. Words such as
“immediate”, “as soon as possible’, etc. shall not be used. The known earliest date or the
minimum number of calendar days required after receipt of order (delivery A.R.O.) shall be stated
(if calendar days are used, include Saturday, Sunday and holidays in the number).

Explanation to Bidders

Any explanation desired by a bidder regarding the meaning or interpretation of the invitation for
bids, drawings, specifications, etc. must be received in writing by 5:00 pm on June 5, 2012 in
order for areply to reach all bidders before the close of the bid. Any information concerning an
Invitation to Bid (ITB) will be furnished to al prospective bidders as an addendum if such
information is necessary or if the lack of such information would be prejudicial to uninformed
bidders.

Submit questions in writing to:

Cobb County Purchasing Department
1772 County Services Parkway
Marietta, GA 30008

Fax: 770-528-1154

Email: purchasing@cobbcounty.org

The written bid documents supersede any verbal or written communication between parties.
Addenda are posted on the Purchasing web site: www.purchasing.cobbcounty.ga.gov. Receipt of
addenda should be acknowledged in the bid. It is the bidder’s ultimate responsibility to ensure
that they have all applicable addenda prior to bid submittal.
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Submission of Bids

Bids shall be enclosed in sealed envelopes, addressed to the Cobb County Purchasing Department
with the name of the bidder, the date and hour of opening and the invitation to bid number on the
face of the envelope. Bids must be received in the Purchasing Department no later than the date
and time (determined by the date/time stamp in the department) set forth in the Invitation to Bid.
It is the sole responsibility of the bidder to ensure that his or her bid reaches the Purchasing
Department. Telegraphic/faxed bids will not be considered. Any addenda should be enclosed in
the sealed envelopes as well. All bids shall be submitted on the Bid Proposal Form. Any
revisions made on the outside of the envelope will not be accepted. The bids will be publicly
opened and read at the time and place set forth in the Invitation to Bid.

Samples of items, when required, must be submitted within the time specified and, unless
otherwise specified by the County, at no expense to the County. Unless otherwise specified,
samples will be returned at the bidder’s request and expense if items are not destroyed by testing.
Items offered must meet required specifications and must be of a quality, which will adequately
serve the use and purpose for which intended.

Full identification of each item bid upon, including brand name, model, catalog number, etc. must
be furnished to identify exactly what the bidder is offering. The bidder must certify that items to
be furnished are new and that the quality has not deteriorated so as to impair its useful ness.

If no items are bid on, the “Statement of No Bid” must be returned, with the envelope plainly
marked “No Bid” including the bid number. Where more than one item is listed, any items not bid
upon must be indicated “No Bid”.

Unsigned bids will not be considered except in cases where bid is enclosed with other documents,
which have been signed. The County will determine this.

Cobb County is exempt from federal excise tax and Georgia sales tax with regards to goods and
services purchased directly by Cobb County. Suppliers and contractors are responsible for federal
excise tax and sales tax, including any taxes for materials incorporated in county construction
projects. Suppliers and contractors should contact the State of Georgia Sales Tax Division for
additiona information. Tax Exemption Certificates will be furnished upon request.

Information submitted by a bidder in the bidding process shall be subject to disclosure after the
public opening in accordance with the Georgia Open Records Act. Each page of proprietary
information must be identified. Entire bid may not be deemed proprietary.

Withdraw Bid DueTo Errors

The bidder shall give notice in writing of his claim of right to withdraw his bid without penalty
due to an error within two (2) business days (48 hours) after the conclusion of the bid opening.
Bids may be withdrawn from consideration if the price was substantially lower than the other bids
due solely to a mistake therein, provided the bid was submitted in good faith, and the mistake was
a clerical mistake as opposed to a judgment mistake, and was actually due to an unintentional
arithmetic error or an unintentional omission of a quantity of work, labor or material made directly
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VI.

VII.

VIII.

in the compilation of the bid, which unintentional arithmetic or unintentional omission can be
clearly shown by objective evidence drawn from inspection of origina work papers, documents
and materials used in the preparation of the bid sought to be withdrawn. The bidder’s original
work papers shall be the sole acceptable evidence of error and mistake if he elects to withdraw his
bid. If abid is withdrawn under the authority of this provision, the lowest remaining responsive
bid shall be deemed to be low bid. Bid withdrawal is not automatically granted and will be
allowed solely at the discretion of Cobb County.

No bidder who is permitted to withdraw a bid shall, for compensation, supply any materia or
labor or perform any subcontract or other work agreement for the person or firm to whom the
contract is awarded or otherwise benefit, directly or indirectly, from the performance of the project
for which the withdrawn bid was submitted.

Supplier has up to forty-eight (48) hours to notify the Cobb County Purchasing Department of an
obvious clerical error made in calculation of bid in order to withdraw a bid after bid opening.
Withdrawal of bid for this reason must be done in writing within the forty-eight (48) hour period.
Suppliers who fail to request the withdrawal of bid by the required forty-eight (48) hours shall
automatically forfeit bid bond. Bid may not be withdrawn otherwise. Bid withdrawa is not
automatically granted and will be allowed sol€ely at the discretion of Cobb County.

Testing and I nspection

Since tests may require several days for completion, the County reserves the right to use a portion
of any supplies before the results of tests are determined. Cost of inspections and tests of any
item, which fails to meet specifications, shall be borne by the bidder.

F.O.B. Paoint

Unless otherwise stated in the Invitation to Bid and any resulting contract, or unless qualified by
the bidder, items shall be shipped F.O.B. Destination. The seller shall retain title for the risk of
transportation, including the filing for loss or damages. The invoice covering the items is not
payable until items are delivered and the contract of carriage has been completed. Unless the
F.O.B. clause states otherwise, the seller assumes transportation and related charges either by
payment or allowance.

Patent Indemnity

The contractor guarantees to hold the County, its agents, officers, or employees harmless from
liability of any nature or kind for use of any copyrighted or uncopyrighted composition, secret
process, patented or unpatented invention, articles or appliances furnished or used in the
performance of contract, for which the contractor is not the patentee, assignee or licensee.

Bid, Pay, & Performance Bonds

A five percent (5%) bid bond, one hundred percent (100%) performance bond, and a one hundred

percent (100%) payment bond shall be furnished to Cobb County for any bid as required in bid
package or document. Failure to submit appropriate bonding will result in automatic rejection of
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XI.

bid. Bonding company must be authorized to do business in Georgia by the Georgia Insurance
Commission, listed in the Department of the Treasury’s publication of companies holding
certificates of authority as acceptable surety on Federal bonds and as acceptable reinsuring
companies, and have an A.M. Best rating as stated in the insurance requirements of the
solicitation. The bonds shall be increased as the contract amount is increased.

| nsurance

Insurance requirements. Contractor shall procure and maintain for the duration of the contract,
insurance against claims for injuries to persons or damages to property that may arise from or in
connection with performance of the Work hereunder by the Contractor, his agents, representatives,
employees, or subcontractors.

A.MINIMUM LIMITSOF INSURANCE
Contractor shall maintain limits no less than:

1. General Liability: $1,000,000 combined single limit per occurrence for comprehensive coverage
including bodily injury, personal injury and property damage for premises/operations,
products/completed operations, contractual liability, independent contractors, broad-from property
damage, and underground, explosion and collapse hazard.

2. Automobile Liability: $1,000,000 combined single limit per accident for bodily injury and
property damage including all owned, hired, and non-owned.

3. Workers' Compensation and Employers Liability: Workers Compensation limits as required by
the Labor code of the State of Georgia and Employers Liability of $100,000 per accident.

4. Umbrella Liability: $5,000,000 combined single limits per occurrence.

5. Builders Risk Insurance, if applicable: All Risk coverage on any buildings, structure of work
and materia in an amount equal to 100 per cent of the value of the contract. Coverage isto cover
Cobb County interest and Cobb County shall be named as L oss Payee.

B. DEDUCTIBLES AND SELF-INSURED RETENTION

Any deductibles or self-insurance retentions must be declared to and approved by the Owner. At
the option of the Owner, either: The insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the Owner, its officers officials, and employees; or the Contractor
shall procure a bond guaranteeing payment of losses related to investigations, claim administration
and defense expenses.

C. OTHER INSURANCE PROVISIONS

1. General Liability, Automobile Liability, and Umbrella Liability Coverages.
The Owner and its officers, officials, employees and volunteers are to be covered as additional
insureds as respects: liability arising out of activities performed by or on behalf of the Contractor.
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Any failure to comply with reporting provisions of the policies shall not affect coverage provided
to the Owner and its officers, officias, employees and volunteers.

The Contractor is responsible for insuring its own property and equipment.

2. Workers Compensation and Employers Liability Coverage. The insurer shall agree to waive all
rights of subrogation against the Owner and its officers, officias, employees and volunteers for
losses arising from the work performed by the Contractor for the Owner.

3. All Coverages. Each insurance policy required by this clause shall be endorsed to state that
coverage shall not be changed, cancelled, suspended, terminated or non-renewed except after
thirty (30) days prior written notice by certified mail, return receipt requested, has been given to
Cobb County of said change of coverage, cancellation, suspension, termination / or non-renewal.

D. ACCEPTABILITY.

Insurance is to be placed with insurers with a Best's rating of no less than
A: VII, or otherwise acceptable to the Owner.

E. VERIFICATION OF COVERAGE.

Contractor shall furnish the Owner with certificates of insurance and with original  endorsements
effecting coverage required by this clause. These certificates and endorsements for each insurance
policy are to be signed by a person authorized by that insurer to bind coverage on its behalf. The
certificates and endorsements are to be received and approved by the Owner before any work
commences. The Owner reserves the right to require complete, certified copies of al required
insurance policies at any time.

F. SUBCONTRACTORS

Subcontractor means one not in the employment of the Contractor who is performing all or part of
the services under this Agreement under a separate contract with the Contractor.

Contractor shall include all subcontractors as an additional insured under its insurance or shall
ensure that subcontractors have met the insurance requirements of this agreement. Owner may
request evidence of subcontractor’s insurance.

Contractor is responsible for having all subcontractors comply with al terms and conditions of the
Invitation to Bid.

G. WAIVER OF SUBROGATION

Vendor shall require al insurance policies in any way related to the work and secured and
maintained by Vendor to include clauses stating each underwriter shall waive all rights of
recovery, under subrogation or otherwise, against Customer. Vendor shal require of
subcontractors, by appropriate written agreements, similar waivers each in favor of al parties
enumerated in this section.
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XI1.

X1,

Award

Award will be made to the lowest responsive and responsible bidder. Conditional bids are not be
acceptable. The quality of articles to be supplied, their conformity with the specifications, their
suitability to the requirements of the County, and the delivery terms will be taken into
consideration in making the award. The County may make such investigations as it deems
necessary to determine the ability of the bidder to perform, and the bidder shall furnish to the
County all such information and data for this purpose as the County may request. The County
reserves the right to reject any bid if the evidence submitted by, or investigation of such bidder
fails to satisfy the County that such bidder is properly qualified to carry out the obligations of the
contract. The County reserves the right to reject or accept any or al bids and to waive
technicalities, informalities, and minor irregularities in bids received.

The County reserves the right to purchase the goods or services described herein from other
sources. The Bidder does not have the exclusive right to fill al of the County’s requirements for
the goods or services awarded nor will the County be obligated to purchase the estimated annual
guantity or any quantity contained in the bid document.

The County reserves the right to make an award as deemed in its best interest, which may include
awarding a bid to asingle bidder or multiple bidders; or to award the whole bid, only part of the
bid, or none of the bid to single or multiple bidders, based on its sole discretion of its best interest.
In case of tie bid, the award will be made as follows:

1. The bid will be awarded to the in-county vendor.

2. The bid will be awarded to the in-state vendor.

3. The bid will be awarded to the vendor with the lesser total dollar volume.

The County reserves the right to award by line item to more than one vendor. The County
reserves the right to negotiate a lower price than the bid award price on any line item with the
successful vendor, should the quantity required significantly exceed those on the Invitation to Bid.
If the County is unable to negotiate an acceptable price, it reserves the right to rebid the item(s)
involved. If after the award of the bid there is a decrease in the price of a product from the
manufacturer, or arebate, the successful bidder will pass that price decrease and/or rebate onto the
County.

Time payment discounts will be considered in arriving at net prices and in award of bids. Offers
of discount for payment within ten (10) days following the end of the month are preferred.

Delivery Failures

Failure of a contractor to deliver within the time specified or within reasonable time as interpreted
by the Purchasing Director, or failure to make replacement of rejected articles/services when so
requested, immediately or as directed by the Purchasing Director, shall constitute authority for the
Purchasing Director to purchase in the open market articles/services of comparable grade to
replace the articles/services rejected or not delivered. On al such purchases, the contractor shall
reimburse the County within a reasonable time specified by the Purchasing Director for any
expense incurred in excess of contract prices, or the County shall have the right to deduct such
amount from monies owed the defaulting contractor. Alternatively, the County may penalize the
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XIV.

XV.

XVI.

XVII.

contractor one percent (1%) per day for a period of up to ten (10) days for each day that delivery
or replacement is late. Should public necessity demand it, the County reserves the right to use or
consume articles delivered which are substandard in quality, subject to an adjustment in price to be
determined by the Purchasing Director.

County Furnished Property

No material, labor or facilities will be furnished by the County unless so provided in the invitation
to bid.

Regect And Withdraw Bids

Failure to observe any of the instructions or conditions in this invitation to bid may constitute
grounds for rejection of bid.

Contract

Each bid is received with the understanding that the acceptance in writing by the County of the
offer to furnish any or all commodities or services described therein shall constitute a contract
between the bidder and the County which shall bind the bidder on his part to furnish and deliver
the articles quoted at the prices stated in accordance with the conditions of said accepted bid. The
County, on its part, may order from such contractor, except for cause beyond reasonable control,
and to pay for, at the agreed prices, al articles specified and delivered. The County’s normal
payment terms are net thirty (30) days after receipt of invoice.

The Price and all unit prices shown shall be deemed to include all costs of Contractor’'s
performance of the Work as set forth in the Bid Documents, including, but not limited to, the costs
of labor, supervision, travel, services, materials, equipment, tools, scaffolds, hoisting,
transportation, storage, insurance and taxes.

Upon receipt of a bid package, containing a Cobb County “Sample Contract” as part of the
requirements, it is understood that the bidder has reviewed the documents with the understanding
that Cobb County requires al agreements between the parties must be entered into via this
document. If any exceptions are taken to any part, each must be stated in detail and submitted as
part of the bid. If no exceptions are stated, it is assumed that the bidder fully agrees to the
provisions contained in the “ Sample Contract” in its entirety.

When the contractor has performed in accordance with the provisions of this agreement, Cobb
County shall pay the contractor, within thirty (30) days of receipt of any payment request based
upon work completed or service provided pursuant to the contract, the sum so requested, less the
retainage stated in this agreement, if any.

Non-Collusion

By submission of a bid, the vendor certifies, under penaty of perjury, that to the best of its

knowledge and belief:
@ The prices in the proposal have been arrived at independently without  collusion,
consultation, communications, or agreement, for the purpose of restricting
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XVIII.

XIX.

competition, as to any matter relating to such prices with any other vendor or with
any competitor.

(b Unless otherwise required by law, the prices which have been quoted in the
proposal have not been knowingly disclosed by the vendor prior to opening,
directly or indirectly, to any other vendor or to any competitor.

(© No attempt has been made, or will be made, by the vendor to induce any other
person, partnership or corporation to submit or not to submit a proposal for the
purpose of restricting competition.

Collusions and fraud in bid preparation shall be reported to the State of Georgia Attorney General
and the United States Justice Department.

Conflict of Interest, Etc.

By submission of a bid, the responding firm certifies, under penalty of perjury, that to the best of
its knowledge and belief:
1. No circumstances exist which cause a Conflict of Interest in performing
the services required by this ITB, and
2. That no employee of the County, nor any member thereof, not any public agency or
official affected by thisITB, has any pecuniary interest in the business of the
responding firm or his sub-consultant(s) has any interest that would conflict in any
manner or degree with the performance related to this ITB.

By submission of a bid, the vendor certifies under penalty of perjury, that to the best of its
knowledge and belief:

@ The prices in the bid have been arrived at independently without collusion,
consultation, communications, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices with any other vendor or with
any competitor.

(b) Unless otherwise required by law, the prices which have been quoted in the bid
have not knowingly been disclosed by the vendor prior to opening, directly or
indirectly, to any other vendor or competitor.

(c) No attempt has been made, or will be made, by the vendor to induce any other
person, partnership or cooperation to submit or not to submit a bid for the purpose
of restricting competition.

For any breach or violation of this provision, the County shall have the right to terminate any
related contract or agreement without liability and at its discretion to deduct from the price, or
otherwise recover, the full amount of such fee, commission, percentage, gift, payment or
consideration.

The successful responding firm shall require each of its sub-consultant(s) to sign a statement
certifying to and agreeing to comply with the terms of the Sub-sections above.

Default

The contract may be cancelled or annulled by the Purchasing Director in whole or in part by
written notice of default to the contractor upon non-performance or violation of contract terms.
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XX.

XXI.

XXII.

XXIIT.

XXIV.

An award may be made to the next low responsive and responsible bidder, or articles specified
may be purchased on the open market similar to those so terminated. In either event, the
defaulting contractor (or his surety) shall be liable to the County for costs to the County in excess
of the defaulted contract prices, provided, however, that the contractor shall continue the
performance of this contract to the extent not terminated under the provisions of this clause.
Failure of the contractor to deliver materials or services within the time stipulated on his bid,
unless extending in writing by the Purchasing Director, shall constitute contract default.

Disputes

Except as otherwise provided in the contract documents, any dispute concerning a question of fact
arising under the contract which is not disposed of shall be decided after a hearing by the
Purchasing Director, who shall reduce his/her decision to writing and mail or otherwise furnish a
copy thereof to the contractor. The decision of the Purchasing Director shall be final and binding;
however, the contractor shall have the right to appeal said decision to a court of competent
jurisdiction.

Substitutions

Bidders offering and quoting on substitutions or who are deviating from the attached
specifications shall list such deviations on a separate sheet to be submitted with their bid. The
absence of such a substitution list shall indicate that the bidder has taken no exception to the
specifications contained herein.

Ineligible Bidders

The County may choose not to accept the bid of a bidder who is in default on the payment of
taxes, licenses, or other monies due to the County. Failure to respond three (3) consecutive times
for any given commodity/service may result in remova from the supplier list under that
commodity/service.

In compliance with the Americans With Disabilities Act (ADA), Cobb County provides
reasonable accommodations to permit a qualified applicant with a disability to enjoy the privileges
of employment equal to those employees without disabilities. Disabled individuals must satisfy
job requirements for education background, employment experience, and must be able to perform
those tasks that are essential to the job with or without reasonable accommodations.

Alterations Of Documents

Alterations of County documents are dtrictly prohibited and will result in automatic
disqualification of the firm’s solicitation response. If there are “exceptions’ or comments to any
of the solicitation requirements or other language, then the firm may make notes to those areas, but
may not materially alter any document language.

Termination For Convenience

The County, by written notice, may terminate this contract, in whole or in part, when it isin the
County’s interest. If this contract is terminated, the County shall be liable only for goods or
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XXV.

XXVI.

XXVII

services delivered or accepted. The County Notice of Termination may provide the contractor
thirty (30) days prior notice before it becomes effective. However, at the County’s sole option a
termination of convenience may be effective immediately and may apply to delivery orders (if
applicable) or to the contract in whole.

I nter-gover nmental Agreement

Other cities and Authorities located in Cobb County will be allowed to purchase identical items at
the same price and upon the same terms and conditions, pursuant to the Intergovernmental
Cooperative Purchasing Agreements entered into between the BOC and Cobb County
Governmental entities listed under the Intergovernmental Cooperative Purchasing Program. These
entities include the Cobb County Board of Education and Cities of Acworth, Austell, Kennesaw,
Smyrna, Marietta, and Powder Springs and the Cobb County-Marietta Water Authority and the
Cobb-Marietta Coliseum and Exhibit Hall Authority.

Indemnification and Hold Har mless

By submission of a bid, the selected responding firm agrees to the fullest extent permitted by law
to indemnify Cobb County and protect, defend, indemnify and hold harmless Cobb County, its
officers, officias, employees and volunteers from and against al claims, actions, liabilities, losses
(including economic losses), or costs arising out of any actual or alleged a) bodily injury, sickness,
disease, or death; or injury to or destruction of tangible property including the loss of use resulting
there from; or any other damage or loss arising out of or resulting claims resulting in whole or part
from any actual or alleged act or omission of the responding firm, sub-consultant, anyone directly
or indirectly employed by any firm or sub-consultant; or anyone for whose acts any of them may
be liable in the performance of work; b) violation of any law, statute, ordinance, governmental
administrative order, rule, regulation, or infringements of patent rights or other intellectual
property rights by the responding firm in the performance of work; or c) liens, claims or actions
made by the responding firm or other party performing the work, as approved by Cobb County.
The indemnification obligations herein shall not be limited by any limitation on the amount, type
of damages, compensation, or benefits payable by or for the responding firm or its sub-
consultant(s), as approved by the County, under workers' compensation acts, disability benefit
acts, other employee benefit acts, or any statutory bar or insurance.

. Special Termsand Conditions

Should these General Terms and Conditions be in conflict with any attached Special Terms and
Conditions, the Special Terms and Conditions will control.

17



XXV. Disadvantaged Business Enterprises (DBE): Thefollowing provisions
should be car efully read to deter mine applicability to your business.

Cobb County Government encourages the participation of all businesses in offering their services
and/or products. The Cobb County Government has the goal to fairly and competitively procure
the best product at the most reasonabl e cost.

A Disadvantaged Business Enterprise (DBE) is generally defined as a Female, Black American,
Hispanic American and any other minority owned business. The Federal Government has long
had program in place to ensure participation of DBE vendors and suppliers. The State of Georgia
has established a similar program whereby DBE firms are defined, certified and made known.
This effort is managed by the Georgia Department of Transportation (GDOT). More information
can be obtained from GDOT web site:

1. http://www.dot.state.ga.us/eeo-div/index.shtml

The Cobb County Government addresses DBE business participation (frequency and dollar value)
in the following ways:

1. Cobb County wishes to identify al DBE participation; both at the contractor and sub-
contractor levelsin the following ways.

a. DBE businesses are requested to identify such status at the time they register as a
vendor.

b. DBE businesses are requested to identify themselves at the time they propose to do
business. Please complete EXHIBIT B if applicable and return with bid submittal.

c. All businesses will receive with each Purchase Order an instruction sheet for use of the
furnished Cobb County Government DBE Participation Report, EXHIBIT C.
Businesses are requested to complete this report and submit it with each invoice for the
time period billed.

2. Cobb County has established a Disadvantaged Business Enterprise Plan in accordance with the
regulations of the U.S. Department of Transportation (U. S. Department of Transportation
(USDQT), 49 CFR Part 26.) The Cobb County Department of Transportation is the lead agency
for implementing the USDOT DBE Program for the County.

The Plan applies only to projects which are clearly indicated by the County.
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XXVIII. Compliance with Georgia Security and Immigration Compliance Act
PROCEDURES & REQUIREMENTS
(Effective 10-28-2010 - Supersedes All Previous Versions)

BACKGROUND

Pursuant to the “Georgia Security and Immigration Compliance Act,” Cobb County cannot enter
into a contract for the physical performance of services unless the contractor registers and participatesin
the federal work authorization program to verify information of al newly hired employees or
subcontractors. Neither may any contractor or subcontractor enter a contract with the county in
connection with the physical performance of services unless the contractor and/or subcontractor registers
and participates in the federal work authorization program to verify information of all new employees.
O.C.G.A. §13-10-91.

Before any bid for the physical performance of services is considered, the bid must include a
signed, notarized affidavit from the contractor attesting to the following: (1) the affiant has registered with
and is authorized to use the federal work authorization program; (2) the user ID number and date of
authorization for the affiant; and (3) the affiant is using and will continue to use the federal work
authorization program throughout the contract period. O.C.G.A. § 13-10-91 (b) (1). Affidavits shal be
maintained for five years from the date of receipt. O.C.G.A. § 13-10-91 (b) (2).

Upon contracting with a new subcontractor, a contractor or subcontractor shall, as a condition of
the contract or subcontract, provide Cobb County with notice of the identity of any and al subsequent
subcontractors hired or contracted by that contractor or subcontractor within five (5) business days of
entering into a contract or agreement for hire with any subcontractor. Such notice shall include an
affidavit including the subcontractor’ s name, address, user ID number, and date of authorization to use the
federa work authorization program. O.C.G.A. 8 13-10-91 (b) (3).

Based upon the County’s experience and desire for full compliance, no work may be commenced
by any subsequent subcontractor prior to notice being received by the County that the subcontractor
(regardless of tier) isin compliance with the law and the attached Procedures & Requirements, including
the preparation and submission of the Contractor (or Subcontractor) Affidavit & Agreement AND the
Immigration Compliance Certificate PRIOR to the commencement of any work.

DEFINITIONS

Affidavit — a written statement made or taken under oath before an officer of the court or a notary
public or other person who duly has been authorized so to act.

Affiant — the person who makes and subscribes to a statement made under oath (affidavit).
Physical Performance of Services — the building, altering, repairing, improving, or demolishing of
any public structure or building or other public improvements of any kind to public rea property,

including the construction, reconstruction, or maintenance of all or part of a public road; or any other
performance of labor for a public employer under a contract or other bidding process.
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PROCEDURES & REQUIREMENTS

Bid Documents: Bid documents should contain information regarding the contract language
and contractual requirements described below.

Responsive Bid Documents: Responsive bid documents MUST INCLUDE a signed, notarized
affidavit from the contractor in the form attached as EXHIBIT A (CONTRACTOR
AFFIDAVIT & AGREEMENT). If the affidavit is not submitted at the time of the bid, the

applicant will be disgualified.

THIS AFFIDAVIT MUST BE SIGNED, NOTARIZED AND SUBMITTED WITH ANY BID REQUIRING

THE PERFORMANCE OF PHYSICAL SERVICES. IF THE AFFIDAVIT IS NOT SUBMITTED AT THE TIME OF

THE BID, THE BID WILL BE DETERMINED TO BE NON-RESPONSIVE AND WILL BE DISQUALIFIED.

3.

Contract Language & Contractual Requirements: Affirmative language shall be contained in
agreements for the performance of services to cover al statutory and County requirements;
such language shall require:

(a) That affidavits in the form attached to these “Procedures & Requirements’ be executed
from a contractor (and any subcontractors, regardiess of tier) and notarized, showing
compliance with the requirements of O.C.G.A. § 13-10-91 and that such be made part of
the contract and/or subcontracts;

(b) That the contractor (and any subcontractors, regardiess of tier) fully comply with the
requirements for completing and submitting the “Immigration Compliance Certification”
and that such certification be received by the County prior to the commencement of any
work under the contract or subcontract;

(c) That the contractor (or any subcontractor, regardless of tier) notify the County within five
(5) business days of entering into a contract or other agreement for hire with any
subcontractor(s), regardless of tier;

(d) That the contractor be responsible for obtaining and providing to the County the
“Subcontractor Affidavit & Agreement” and “Immigration Compliance Certification”
attached to and required under these “Procedures & Requirements’ from each
subcontractor, regardless of tier, employed or retained for work under the contract prior to
the commencement of any work under the contract or any subcontract;

(e) That Cobb County, Georgia, reserves the right to dismiss, or require the dismissal of, any
contractor or subcontractor for failing to provide the required affidavit or certification
and/or for failure to comply with the statutory requirements of O.C.G.A. 8§ 13-10-91 and/or
for providing fase or misleading information upon the required affidavit(s) or
certification(s);

(f) That any contractor and/or subcontractor retaining any other subcontractor to perform
services under the contract provide legal notice to any subcontractor of the requirements of
Cobb County for immigration compliance and further provide notice that Cobb County,
Georgia, reserves the right to dismiss, or require the dismissal of, any contractor or
subcontractor for failing to provide the required affidavit or certification and/or for failure
to comply with the statutory requirements of O.C.G.A. § 13-10-91 and/or for providing
false or misleading information upon the required affidavit(s) or certification(s);
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(g) That failure to comply with any of the requirements and procedures of the County (i.e.,
failure to timely supply required affidavits or compliance certification documents; failure
to utilize federal work authorization procedures; failure to permit or facilitate audits or
reviews of records by County or State officials upon request; and/or failure to continue to
meet any of the statutory or County obligations during the life of the contract) shall
constitute a material breach of the agreement and shall entitle the County to dismiss any
genera contractor or to require the dismissal of any subcontractor or sub/subcontractor
(irrespective of tier) for failing to fully comply with these requirements;

(h) That upon notice of amaterial breach of these provisions, the contractor (or subcontractor,
regardless of tier) shall be entitled to cure the breach within ten (10) days and provide
evidence of such cure. Should the breach not be cured, the County shall be entitled to all
available remedies, including termination of the contract, the requirement that a
subcontractor be dismissed from performing work under the contract, and any and al
damages permissible by law.

Immigration Compliance Certification: Prior to commencing work under any contract for the
physical performance of services, the contractor shall complete the “IMMIGRATION
COMPLIANCE CERTIFICATION” form attached to these “Procedures & Requirements’ and
submit the same to the County.

Prior to alowing any other subcontractor to perform work under the contract, the contractor
shall obtain a completed “IMMIGRATION COMPLIANCE CERTIFICATION” from each
subcontractor (regardless of tier) and submit the same to the County.

FORM ATTACHMENTS:
1. CONTRACTOR AFFIDAVIT & AGREEMENT (EXHIBIT A);

2. SUBCONTRACTOR AFFIDAVIT & AGREEMENT (EXHIBIT A-1);
3. IMMIGRATION COMPLIANCE CERTIFICATION (EXHIBIT A-2).
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CONTRACTOR AFFIDAVIT & AGREEMENT
(EXHIBIT A)

This affidavit must be signed, notarized and submitted with any bid requiring the performance of physical
services. If the affidavit is not submitted at the time of the bid, the bid will be determined non-responsive
and will be disqualified.

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 8§ 13-10-91,
stating affirmatively that the individual, firm or corporation which is contracting with Cobb County, Georgia,
has registered with, is authorized to use, and is participating in a federa work authorization program (an
electronic verification of work authorization program operated by the U.S. Department of Homeland Security
or any equivalent federal work authorization program operated by the U.S. Department of Homeland Security
to verify information of newly hired employees, pursuant to the Immigration Reform and Control Act of
1986(IRCA)http://www.uscis.gov/portal/site/usci /menui tem.eb1d4c2a3e5b9ac89243c6a7543f 6d1al Avgnextoi
d=75bce2e261405110V gnV CM 1000004718190aRCRD& vgnextchannel =75bce2e261405110V gnV CM 10000
04718190aRCRD). The undersigned contractor further attests that it will continue to use the federa

Employment Eligibility Verification (EEV) work authorization program throughout the contract period.

The undersigned further agrees that should it employ or contract with any subcontractor(s) or should its
subcontractor(s) employ other subcontractor(s) for the physical performance of services pursuant to the
contract with Cobb County, Georgia, the contractor or subcontractor will:

Q) Notify the County within five business days of entering into a contract or agreement for
hire with any subcontractor(s);
2 Secure from any subcontractor(s) and/or their subcontractor(s) verification of compliance

with O.C.G.A. 8§ 13-10-91 on the attached Subcontractor Affidavit (EXHIBIT A-1) prior
to the commencement of any work under the contract/agreement;

3 Secure from any subcontractor(s) and/or their subcontractor(s) a completed Immigration
Compliance Certification (EXHIBIT A-2) prior to the commencement of any work under
the contract/agreement;

(@) Provide the subcontractor(s) with legal notice that Cobb County, Georgia, reserves the

right to dismiss, or require the dismissal of, any contractor or subcontractor for failing to
provide the affidavit and/or for failure to comply with the requirements referenced in the
affidavit;

5) Maintain records of such compliance and provide a copy of each such verification to Cobb
County, Georgia, at the time the subcontractor(s) is retained to perform such services or
upon any request from Cobb County, Georgia; and

(6) Maintain such records for aperiod of five (5) years.
EEV (E-Verify) Program User ID Number EEV Program Date of Authorization
BY:  Authorized Officer or Agent Contractor Business Name

[Contractor Name]

Printed Name Date

SWORN AND SUBSCRIBED BEFORE ME
ON THISTHE DAY OF ,201_

Notary Public  Commission Expires:
Effective 10-28-2010
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SUBCONTRACTOR AFFIDAVIT & AGREEMENT
(EXHIBIT A-1)

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 13-
1091, stating affirmatively that the individual, firm or corporation which is engaged in the physica
performance of services on behaf of Cobb County, Georgia, has registered with, is authorized to use, and is
participating in afederal work authorization program (an electronic verification of work authorization program
operated by the U.S. Department of Homeland Security or any equivalent federal work authorization program
operated by the U.S. Department of Homeland Security to verify information of newly hired employees,
pursuant to the Immigration Reform and Control Act of 1986 (IRCA)). The undersigned contractor further
attests that it will continue to use the federal Employment Eligibility Verification (EEV) work authorization
program throughout the contract period.

The undersigned further agrees that should it employ or contract with any subcontractor(s) or should
its subcontractor(s) employ other subcontractor(s) for the physical performance of services pursuant to the
contract with Cobb County, Georgia, the undersigned subcontractor will:

(1) Notify the County within five business days of entering into a contract or agreement for hire with

any subcontractor(s);

(2) Secure from any subcontractor(s) and/or their subcontractor(s) verification of compliance with
O.C.G.A. 8§ 13-10-91 on this Subcontractor Affidavit form (EXHIBIT A-1) prior to the
commencement of any work under the contract/agreement;

(3) Secure from any subcontractor(s) and/or their subcontractor(s) a completed Immigration
Compliance Certification (EXHIBIT A-2) prior to the commencement of any work under the
contract/agreement;

(4) Provide the subcontractor(s) with legal notice that Cobb County, Georgia, reserves the right to
dismiss, or require the dismissal of, any contractor or subcontractor for failing to provide the
affidavit and/or for failure to comply with the requirements referenced in the affidavit;

(5) Maintain records of such compliance and provide a copy of each such verification to Cobb
County, Georgia, at the time the subcontractor(s) is retained to perform such services or upon any
request from Cobb County, Georgia; and

(6) Maintain such records for aperiod of five (5) years.

EEV (E-Verify) Program User ID Number EEV Program Date of Authorization

BY:  Authorized Officer or Agent Subcontractor Business Name
[Subcontractor Name]

Printed Name Date

SWORN AND SUBSCRIBED BEFORE ME
ON THISTHE DAY OF , 201 _

Notary Public Commission Expires:

Effective 10-28-2010
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IMMIGRATION COMPLIANCE CERTIFICATION
(Required to be completed by Contractors and all Subcontractors)
(EXHIBIT A-2)

| certify to the Cobb County Board of Commissioners that the following employees will be assigned to:

(Project Name/Description)

| further certify to Cobb County, Georgia the following:

The E-Verify program was used to verify the employment eligibility of each of the above-listed
employees hired after the effective date of our contract to use the program;

We have not recelved a Fina Nonconfirmation response from E-Verify for any of the employees
listed.

If we receive a Fina Nonconfirmation response from E-Verify for any of the employees listed above,
we will immediately terminate that employee’ sinvolvement with the project.

| have confirmed that we have an I-9 on file for every employee listed above and that to the best of my
knowledge all the I-9’ s are accurate.

To the best of my knowledge and belief, all of the employees on the above list are legally authorized
to work in the United States.

If any other employee is assigned to this Cobb County project, a certification will be provided for said
employee prior to the employee commencing work on the project.

To the best of my knowledge and belief, the above certification is true, accurate and complete.

Sworn to by: Employer Name & Address:

Signature of Officer

Printed Name/Title

Date

SWORN AND SUBSCRIBED BEFORE ME

ON THISTHE DAY OF , 201
Notary Public

Commission Expires:

Effective 10-28-2010
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EXHIBIT B
DISADVANTAGED BUSINESS ENTERPRISE (DBE) IDENTIFICATION FORM

A Disadvantaged Business Enterprise (DBE) is generally defined as a Female, Black American,
Hispanic American and any other minority owned business. If your firmisclassified asa
Disadvantaged Business Enterprise (DBE), please complete this form and submit with bid response
or send to:

Cobb County Purchasing Department
Attn: Purchasing Director

1772 County Services Parkway
Marietta, GA 30008

Fax: 770-528-1154

Email: purchasing@cobbcounty.org

Name of Business;

Address;

Telephone:

Fax:

Email:

Certification Number:

Name of Organization Certification

Thisinformation isacquired for informational purposes only and will
have no bearing on the award unless otherwise stated
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I nstructions for Completing Exhibit C
Disadvantaged Business Enterprise (DBE)
Participation Report

All Cobb County Government contractors or vendors are requested to complete a report descriptive of
any DBE subcontractor involvement in work for which the gover nment is making payment. |f otherwise
specified in an RFP/ITB or contract, additional reporting forms may be required aswell.

The objective of this request is to assist in the identification of Disadvantaged Business Enterprise
(DBE) business participation with the Cobb County Government and to quantify that participation.

The Cobb County Government does not administer a DBE Certification Program. The principle
certification agency for the State of Georgia is the Georgia Department of Transportation. As a
Contractor/Vendor you are not responsible for verification of any DBE Certification information of
your subcontractor.

*** |nstructions ***

1. Contractor/Vendor is furnished the one-page DBE Monthly Participation Report with each Cobb
County Government-issued Purchase Order.

2. Contractor/Vendor completes this report for each billing period and attaches it to the invoice to
then be sent to the County department/agency receiving the service or product.

3. Upon receipt of a Contractor/Vendor invoice and DBE report, the County department/agency
receiving the service or product should keep a copy of the completed DBE report for their reporting
process. In order to add or verify the prime contractor is registered as a DBE vendor in AMS, the
County department/agency should send a copy of the DBE report to:

Cobb County Purchasing Division
Attn.: DBE Report

A Disadvantaged Business Enterprise (DBE) is a firm that is under the control of someone in an ownership
position (at least 51%) that:

1. Has membership in one or more of the following groups. Female, Black American, Hispanic
American, Native American, Subcontinent Asian American and Asian-Pacific America. There may
be other groups that may be eligible to be certified as DBE.

2. IsaU.S. citizen or lawfully admitted permanent resident of the U.S.

3. Hasapersonal net worth which does not exceed $750,000.

4. The business meets the Small Business Administration’s size standard for a small business. Its annua
gross receipts for the three previous fiscal years cannot have exceeded $22,410,000. Depending on the
type of work the business performs, other size standards may apply.

5. Thebusinessis organized as afor-profit business.

6. The business may also be DBE €dligible as a certified U.S. Small Business Administration 8 (a)
program.
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Exhibit C
Cobb County Government Disadvantaged Business Enter prise Participation

Contractor/Vendor: Please keep this blank report to make copies as needed. Print or typein the report,

Monthly Report

then send the completed report to the County department/agency receiving the service or product.

County Departments: Keep a copy of this completed report and use the dollar figures to input into
your quarterly DBE report to the DBE Liaison (Records Management Division). If you already have a
similar reporting method of gathering the dollar figures continueto useit. Send a copy of this completed
report to the Purchasing Division (Attn: DBE Report) to add or verify the prime contractor isregistered

asa DBE vendor in AMS.

Submitted by:

Month Invoiced:

Name of Prime Contractor/Vendor

Cobb County Project Name:
Cobb County Department or Agency receiving service or product:

Description of Purchased Service/Product:

From/To:

Bid or P.O. Number:

Full Contracted Amount: $

1. AreYOU, thePrime Contractor a DBE business?

2. AreYOUR subcontractors DBE vendors?

YES

Payment amount requested at thistime: $

YES

NO
NO

Please provide information below for each participating DBE subcontractor ().

DBE

Subcontractor Business Name

Type Service or
Product Supplied

DBE Subcontractor
Business/Contact
Tel. Number

Actual Dollar Value
of DBE Subcontractor

Participation this Reporting

Month

AR AR AR AR AR

Submitted by:

Title or position:

Printed Name

Signature of Authorized Representative

Date Compl eted:
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SAMPLE CONTRACT Date: [ /20xx

OWNER: COBB COUNTY BOARD OF COMMISSIONERS ("Owner")
COBB COUNTY, GEORGIA
c/o Property Management Department
1150 Powder Springs Street, Suite 200
Marietta, Georgia 30064

CONTRACTOR: ("Contractor")
WORK: ("Work™)
(Generd caption only)
PROJECT: ("Project”)
ARCHITECT-ENGINEER: N/A ("Architect")
CONTRACT PRICE: ("Price")
and 00/100 ($.00)
MONTHLY BILLING DATE: To bereceived at the ("Monthly Billing Date")

Cobb County Property Management office by the 25th of each month.

RETAINED PERCENTAGE: Ten (10%) Percent, ("Retained Percentage”)
adjusted per paragraphs 3 & 4

CHANGE ORDER COMBINED OVERHEAD AND PROFIT: ("Profit Percentage")
Fifteen (15%) Percent

PAYMENT AND PERFORMANCE BONDS: Required  Not Required_

(The above terms are incorporated by reference and are more fully explained below.)

Owner, and Contractor, with offices at the addresses shown above, agree for themselves, their successors
and assigns as follows:

1 .WORK: Contractor shall perform and furnish all labor, supervision, services, materials, equipment, tools, scaffolds, hoisting,
transportation, storage and all other things necessary to prosecute and complete the work identified and described in, or which can be reasonably
inferred from, Schedule A attached hereto (the "Work™). The Work shall be performed by Contractor in a good and workmanlike manner strictly in
accordance with the Contract Documents, consisting of the plans, specifications (including, but not limited to, general, special and supplemental
conditions), addenda and other documents identified in Schedule B attached hereto, and al subsequently and duly issued modifications thereto.

Contractor represents and agrees that it has carefully examined and understands the Contract Documents relevant to the Work; has
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adequately investigated the nature and conditions of the project site and locality; has familiarized itself with conditions affecting the difficulty of the
Work and the condition of any equipment to be maintained and/or repaired; and has entered into this Contract based on its own examination,
investigation and eval uation and not in reliance upon any opinions or representations of Owner.

2. PRICE: Owner shall pay to Contractor for the satisfactory performance and completion of the Work and performance of all the duties,
obligations and responsibilities of Contractor under this Contract, the sum set forth herein as the Price, subject only to additions and deductions as
expressly provided in this Contract. To the extent that the Work is to be performed on a unit price basis, the Price shall be computed in accordance
with the unit prices set forth in Schedule C, based on actual quantities determined in accordance with the Contract Documents and this Contract. The
Price and al unit prices shown in Schedule C shall be deemed to include al costs of Contractor's performance of the Work as set forth in the Contract
Documents, including, but not limited to, the costs of labor, supervision, services, materials, equipment, replacement parts/equipment, tools, scaffolds,
hoisting, transportation, storage, insurance and taxes, and all overhead and profit.

3. PROGRESS PAYMENTS: Within ten (10) days after the date of transmission of this Contract to Contractor, Contractor shall submit
to Owner for Owner's approval a detailed schedule showing a proper cost breakdown (with a proper share of associated overhead and profit) of the
Price according to the various line items or parts, of the Work, for use only as a basisfor verifying Contractor's applications for payment.

The Contractor shall submit an Application for Payment on the 25th of each month. The Contractor will provide with the Payment
Application, aline item breakdown of all previous costs to date plus the amount being applied for. The Owner will make payments to the Contractor
within a reasonable period of time after receipt of the Payment Application equd to the value of the Completed Work and Stored Work as of the
corresponding Monthly Billing Date, to the extent approved by Owner and Architect, and after deducting (a) al previous payments, (b) current
retainage (to a maximum of 10 percent of each progress payment; provided, however, that, when 50 percent of the contract value including change
orders and other additions to the Contract value provided for by the Contract Documents is due and the manner of completion of the Contract Work
and its progress are reasonably satisfactory to the Owner's authorized Contract Representative, the Owner shall withhold no more retainage. If, after
discontinuing the retention, the Owner's authorized Contract Representative determines that the Work is unsatisfactory or has fallen behind schedule,
retention may be resumed at the previous level.), (c) al charges or backcharges for services, materials, equipment, or other items furnished or
otherwise chargeable to Contractor, and (d) withheld payments if the Owner determines there is unsatisfactory job progress, defective work, disputed
work, actual or potential third party claims, failure to make timely payments for labor or materials, damage to other entities connected with the project
or reasonable evidence that the contract cannot be completed for the balance of the contract price. Payments that are not unreasonably delayed will
bear no interest penalties. The terms of this paragraph and the entire Contract Documents are intended to supersede al provisions of the Prompt Pay
Act, O.C.G.A. 13-11-1 through 13-11-11.

Owner reserves the right to advance the date of any payment (including final payment) due or to become due under this Contract if, in its
sole judgment, it becomes desirable to do so. The Owner shall not thereby incur any obligation to do so in the future or waive his right to strict
compliance with the Contract terms.

Contractor shall not be entitled to any payment until this Contract has been properly executed and all documents and information to be
furnished by Contractor have been supplied to Owner. If Owner has adispute over a portion of the invoices, the undisputed portion will be paid.

4. FINAL RETAINAGE PAYMENT: At substantial completion of the Work and as the Owner's authorized Contract Representative
determines the Work to be reasonably satisfactory, the Owner shall within 30 days after the last of the following to occur: (a) delivery of afinal
application for payment, (b) furnishing of evidence satisfactory to Owner that there are no claims, obligations, or liens outstanding or unsatisfied for
labor, services, materials, equipment, taxes, or other items performed, furnished or incurred in connection with the Work, (c) deivery of all
guaranties, warranties, bonds, instruction manuals, performance charts, diagrams, as-built drawings and similar items required of Contractor or its
suppliers or subcontractors and (d) delivery of a general release, in a form satisfactory to Owner, executed by Contractor running to and in favor of
Owner, and such other parties as Owner may require; pay the retainage to the Contractor. If at that time there are any remaining incomplete minor
items, an amount equal to 200 percent of the value of each item as determined by the Owner's authorized Contract Representative shall be withheld
until such item or items are completed to the Owner's satisfaction.

5. PAYMENT CONDITIONS: Contractor will receive the payments made by Owner and Contractor will hold such payments as a trust
fund to be applied first to the payment of |aborers, suppliers, subcontractors, and others responsible for the Work for which such payments are made,
including sufficient funds so that all taxes and insurance applicable thereto are also paid and shall comply with all laws applicable thereto.

Contractor shall, as often as requested by Owner, furnish such information, evidence and substantiation as Owner may require with respect
to the extent and value of current progress and the nature and extent of all obligations incurred by Contractor in connection with the Work and all
payments made by Contractor on account thereof. Contractor shall aso furnish, as required by Owner in its sole discretion, such partial or final lien
waivers or releases as Owner deems necessary to ensure that Contractor has paid al persons furnishing any labor, material, or services in furtherance
of any Work furnished hereunder. If required by Owner, the furnishing of such lien waivers and releases shall be a condition precedent to any
payment hereunder. Nothing herein shall constitute any requirement that Owner exerciseits discretionary option to require such releases and waivers.
Moreover, no prior failure of Owner to require such releases and waivers shall limit Owner'sright to require them subsequently.

Owner reserves the right to withhold, as a reserve and without limiting its other rights and remedies, an amount sufficient: (a) to defend,
satisfy and discharge any asserted claim that Contractor (or anyone providing any of the Work hereunder) has failed to make payment for labor,
services, materials, equipment, taxes, or other items or obligations furnished or incurred in connection with the Work or has caused damage to the
Work or to any other work on the Project; (b) to complete the Work if it appears that funds remaining in the Contract, including retainage and
exclusive of backcharges, are insufficient to complete the Work;

(c) to reimburse Owner for any backcharges incurred as a result of any act or omission by Contractor hereunder; (d) to protect Owner from the
possible consequences of any other breach or default by Contractor hereunder; or (€) to secure Owner with respect to any breach or default by
Contractor or its affiliates, parent company and subsidiaries under any other agreement. Payment hereunder shall not be evidence of the proper
performance or progress of the Work and no payment shall be construed to be acceptance of defective, faulty or improper work or materials.

6. TIME: Timeis of the essence. Therefore, Contractor shall: (a) submit, with its proposed schedule, information showing the time
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required to prepare and approve shop drawings, to fabricate and deliver materials and equipment, and to install the Work; (b) order (for manufacture
or purchase and ddivery) al materials required for performance of the Work as soon as possible in order to avoid delays caused by strikes;,
transportation or unavailability; (c) furnish Owner within thirty (30) days a list of major materials and equipment required for the Work, showing the
name, address and telephone number of the supplier and the date on which such material and equipment is expected to be delivered to the Project site;
(d) furnish Owner, upon issuance, a copy of each major purchase order and subcontract (with price information deleted); (€) cause a qualified home
office supervisory representative (while Contractor has forces at the Project site and for two weeks prior thereto) to attend weekly progress meetings;
and (f) notify Owner immediately by telephone and confirm in writing within ninety-six (96) hours, if Contractor finds that any item cannot be
delivered as required to maintain Owner's progress schedule. Contractor also agrees to be bound by such modifications to the Project schedule as are
discussed at the weekly job progress meetings and are contained in the minutes of those meetings unless written objection is made by Contractor
within seventy-two (72) hours of the occurrence of such meeting.

7. EXTENSIONS OF TIME: Should Contractor, without any fault or neglect on its own part, be delayed in the completion of the Work
by the fault or neglect of Owner, Contractor, asits sole remedy, shall be entitled to a reasonable extension of time only. Should Contractor, without
any fault or neglect on its own part, be delayed in the completion of the Work by an act of God or such other cause beyond the control of the
Contractor, Contractor shall be entitled to a reasonable extension of time to be determined in accordance with this Contract and the Contract
Documents. In no event shall Contractor be entitled to compensation or damages for any delay in the commencement, prosecution, or completion of
the Work or for any schedul e adjustments resulting therefrom.

Notwithstanding anything to the contrary in the Contract Documents or this Contract, Contractor shall not be entitled to an extension of
time unless awritten notice of delay shall have been delivered to Owner within ninety-six (96) hours after commencement of the claimed delay.

8. CHANGE ORDERS: Without notice to any surety and without invalidating this Contract, Owner may from time to time, solicit an
offer by written order to Contractor to make changes in the Work under the Contract Documents.

Upon request of Owner, and in a timely manner, Contractor shall submit a written offer and proposa for any applicable Price and time
adjustment attributable to the changed Work, detailed as Owner may require, supported and conforming to the requirements of the Contract
Documents.

Where a change is issued pursuant to a change required by the Owner, the Price shall be adjusted by the net amount of any direct savings
and direct cost plus Profit Percentage, attributable to the Change Order, and the time for performance of the Work may be adjusted according to the
Contract Documents, subject, however, in each case to the following limitations: (a) where the Work affected by Change Order is the subject of unit
prices under Exhibit C, the Price adjustment shal be limited to the amounts obtained by applying such unit prices to the actual increase or decreasein
the quantity of units due to the change, and (b) the amount allowable for all overhead and profit shall be limited to the product obtained by
multiplying the Profit Percentage by the net amount of the Contractor's direct savings and direct cost.

Asused in this contract, Contractor's direct savings and direct cost shall mean and be limited to the actual amount of the following: cost of
materials, including sales tax and cost of delivery; cost of labor, including social security, old age and unemployment insurance, and fringe benefits
required by agreement or custom; worker's compensation insurance; bond premiums if and to the extent actually increased; and actual rent not greater
than the rent charged in the locale, or reasonable value of Contractor-owned equipment and machinery.

If the parties are able to agree upon the amount of the Price adjustment and the extent of any time adjustment, such adjustment shall be set
forth and memorialized in a Change Order which shall be accepted by Contractor. If the parties are unable to agree upon such adjustments, Owner
may eect to issue the Change Order to Contractor directing such work to be performed by Contractor, and any adjustments to Price or time shall be
subject to ultimate determination in accordance with this contract; and Contractor shall, nonetheless, proceed immediately with the changed Work.
Contractor shall keep a detailed account of the direct savings and direct cost due to the changed Work separately from its other accounting records
and shall make such records available to the Owner at Owner's request. Failure to keep adequate and separate cost records of the changed Work, and
to furnish same to Owner upon its request, shall constitute an acceptance on Contractor's part of the Owner's determination of the direct savings and
direct cost of such changed Work. In no event shall Contractor proceed with changed Work without a Change Order issued pursuant to this
paragraph 8 and Owner shall not be liable for any additional costs incurred or delays encountered in the performance of such changed Work without
such awritten Change Order.

9. NOTICES: All Written notices provided for in this contract or in the Contract Documents shall be deemed given if delivered
personally to a responsible representative of the party, sent by telegram, fax with fax acknowledgment, or by regular mail to the party at its address
specified herein.  Either party may from time to time, by notice to the other as herein provided, designate a different address to which notices to it
should be sent.

10. BONDS: If soindicated on page 1 hereof, Contractor shall furnish, within ten (10) days of date of transmission of this contract to
Contractor, which isincluded in the Price, a performance bond and a payment bond, each in an amount equal to the Price, on standard Cobb County
forms and Contractor agrees to notify its surety or sureties of increases in the Price and to take such action asis required to have the penal amount of
the bonds furnished pursuant to this paragraph increased correspondingly.

11. INSURANCE: Contractor shall procure and maintain for the duration of the contract, insurance against claims for injuries to
persons or damages to property that may arise from or in connection with performance of the Work hereunder by the Contractor, his agents,
representatives, employees, or subcontractors.

A. MINIMUM LIMITSOF INSURANCE

Contractor shall maintain limits no less than:
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1. Genera Liability: $1,000,000 combined single limit per occurrence for comprehensive coverage including bodily injury, personal injury and
property damage for premises/operations, products/completed operations, contractua liability, independent contractors, broad-from
property damage, and underground, explosion and collapse hazard.

2. Automobile Liability: $1,000,000 combined single limit per accident for bodily injury and property damage including all owned, hired, and
non-owned.

3. Workers' Compensation and Employers Liability: Workers' Compensation limits as required by the Labor code of the State of Georgia and
Employers Liability of $100,000 per accident.

4. Umbrella Liability: $5,000,000 combined single limits per occurrence.
B. DEDUCTIBLESAND SELF-INSURED RETENTION
Any deductibles or self-insurance retentions must be declared to and approved by the Owner. At the option of the Owner, either: The insurer
shall reduce or eliminate such deductibles or self-insured retentions as respects the Owner, its officers officials, and employees; or the
Contractor shall procure abond guaranteeing payment of |osses related to investigations, claim administration and defense expenses.
C. OTHER INSURANCE PROVISIONS
1. General Liability, Automobile Liability, and Umbrella Liability Coverages.
The Owner and its officers, officials, employees and volunteers are to be covered as additional insureds as respects: liability arising out of

activities performed by or on behalf of the Contractor.

Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Owner and its officers, officials,
employees and volunteers.

The Contractor is responsible for insuring its own property and eguipment.

2. Workers Compensation and Employers Liability Coverage. The insurer shall agree to waive all rights of subrogation against the Owner and
its officers, officials, employees and volunteers for losses arising from the work performed by the Contractor for the Owner.

3. All Coverages: Each insurance policy required by this clause shall be endorsed to state that coverage shall not be changed, cancelled,
suspended, terminated or non-renewed except after sixty (60) days prior written notice by certified mail, return receipt requested, has
been given to Cobb County of said change of coverage, cancellation, suspension, termination / or non-renewal .

D. ACCEPTABILITY.

Insurance is to be placed with insurers with a Best's rating of no less than
A: VII, or otherwise acceptable to the Owner.

E. VERIFICATION OF COVERAGE.

Contractor shall furnish the Owner with certificates of insurance and with original endorsements effecting coverage required by this clause. These
certificates and endorsements for each insurance policy are to be signed by a person authorized by that insurer to bind coverage on its
behalf. The certificates and endorsements are to be received and approved by the  Owner before any work commences. The Owner
reserves the right to require complete, certified copies of al required insurance policies at any time.

F. SUBCONTRACTORS

Subcontractor means one not in the employment of the Contractor who is performing all or part of the services under this Agreement under a
separate contract with the Contractor.

Contractor shall include all subcontractors as an additional insured under its insurance or shall ensure that subcontractors have met the insurance
requirements of this agreement. Owner may request evidence of subcontractor’s insurance.

Contractor isresponsible for having all subcontractors comply with all terms and conditions of the Invitation to Bid.
G. WAIVER OF SUBROGATION

Vendor shall require al insurance policies in any way related to the work and secured and maintained by Vendor to include clauses stating each
underwriter shall waive all rights of recovery, under subrogation or otherwise, against Customer. Vendor shall require of
subcontractors, by appropriate written agreements, similar waivers each in favor of all parties enumerated in this section.

12. INDEMNITY: To the full extent permitted by law, Contractor agrees to defend, indemnify and save harmless Owner, and their
agents, servants and employees, from and against any claim, cost, expense, or liahility (including legal fees, including but not limited to attorney's
fees), attributable to bodily injury, sickness, disease, or death, or to damage to or destruction of property (including loss of use thereof), caused by,
arising out of, resulting from, or occurring in connection with the performance of the Work by Contractor, its subcontractors and suppliers, or their
agents, servants, or employees, whether or not caused in part by the active or passive negligence or other fault of a party indemnified hereunder, to the
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extent allowed by law; provided, however, Contractor's duty hereunder shall not arise if such injury, sickness, disease, death, damage, or destruction
is caused by the sole negligence of a party indemnified hereunder. Contractor's obligation hereunder shall not be limited by the provisions of any
worker's compensation or similar act. Contractor hereby agrees that One Hundred Dollars and No/Cents ($100.00) of the Price constitutes the
separate consideration for Contractor's indemnity hereunder. Such amount shall be deemed paid out of the first application for payment paid
hereunder.

Should any person or entity assert a claim or ingtitute a suit, action, or proceeding against Owner involving the manner or sufficiency of the
performance of the Work, Contractor shall upon request of Owner promptly assume the defense of such claim, suit, action or proceeding, at
Contractor's expense, and Contractor shall indemnify and save harmless Owner as well as anyone to be defended, indemnified and held harmless by
Owner and its or their agents, servants, and employees, from and against any liability, loss, damage, or expense arising out of or related to such claim,
suit, action, or proceeding.

13. ASSIGNMENT: Contractor shal not assign this contract or any monies due or to become due hereunder without the prior written
consent of Owner. No assignment by Contractor of any right hereunder shall be effective and any such attempt shall be null and void. No third party
shall have any right to enforce any right of Contractor under this contract. If Owner gives written consent to an assignment of this contract, in whole
or in part, Contractor shall not be relieved of its duties and obligations hereunder and shall be and remain fully responsible and liable for the acts and
omissions of its assignees. Nothing herein shal prevent Contractor from engaging subcontractors to perform a portion of the Work hereunder.
However, Contractor shall be and remain as fully responsible for al persons directly or indirectly employed by such subcontractors, as Contractor is
for its own acts and omissions and those of its agents, servants, and employees. Additionally, nothing herein shall prevent any guarantor or surety of
Contractor from enforcing any right hereunder after acknowledgment of its obligation as guarantor or surety. Any attempted enforcement of such
rights in the absence of an express acknowledgment shall congtitute an admission by any guarantor or surety of its obligations under its agreement of
guarantee or suretyship.

14. COMPLIANCE: Contractor shall, at its own expense, obtain all necessary licenses and permits pertaining to the Work and comply
with al statutes, ordinances, rules, regulations and orders of any governmental or quasi-governmental authority having jurisdiction over the Work or
the performance thereof, including, but not limited to, those relating to safety, wages, discrimination and equal employment opportunity. Contractor
shall promptly correct any violations of such statutes, ordinances, rules, regulations and orders committed by Contractor, its agents, servants and
employees; and Contractor shall receive and respond to, and shall defend, indemnify and save harmless Owner, as well as anyone to whom Owner is
obligated, and their agents, servants and employees from and against any loss, liability, or expense arising from, any such violations and any citations,
assessments, fines, or penalties resulting therefrom.

15. SAFETY: Contractor agrees that the prevention of accidents to persons engaged upon or in the vicinity of the Work is its
responsibility. Contractor shall establish and implement safety measures, policies and standards conforming to those required or recommended by
governmental or quasi-governmental authorities having jurisdiction.

16. CLEANING UP: Contractor shall, at its own expense: (a) keep the premises at all times free from waste materials, packaging and
other debris accumulated in connection with the Work by collecting and removing such debris from the job site on a daily or other basis requested by
Owner; (b) at the completion of the Work in each area, sweep and otherwise make the Work in its immediate vicinity "broom-clean;”" (c) remove all
of its tools, equipment, scaffolds, temporary structures and surplus materials as directed by Owner at the completion of the Work; and (d) at fina
inspection clean and prepare the Work for acceptance by Owner. Contractor agrees to provide al cleaning and cleanup required under the Contract
Documents pertaining to the Work to the extent such requirements are in excess of those contained in this paragraph.

17. TEMPORARY FACILITIES: All temporary sitefacilities, such as storage, sheds, water, heat, light, power, toilets, hoists, eevators,
scaffolding, cold wesather protection, ventilating, pumps, watchman service, etc., required in performing the Work shall be furnished by Contractor.

18. QUALITY: Contractor shall at all times provide first-quality, new materials (unless otherwise specified in the Contract Documents)
and workmanship conforming to the Contract requirements. Contractor shall at al times provide proper facilities and an opportunity for the
inspection of the Work by Architect and Owner and their representatives. Contractor shall, within forty-eight (48) hours after receiving written notice
from Owner, proceed to take down and remove all portions of the Work which Owner shall have condemned as unsound, improper, or in any way
failing to conform to the Contract Documents or this Contract and shall replace the same with proper and satisfactory Work and make good all work
damaged or destroyed thereby. Owner's failure to discover or notify Contractor of defective or nonconforming Work at the time the Work, or any
portion thereof, is performed or completed shall not relieve Contractor of full responsibility for replacement of the defective or nonconforming Work
and all damages resulting therefrom.

19. GUARANTEES: Contractor warrants and guarantees the Work to the full extent provided for in and required by the Contract
Documents. Without limiting the foregoing or any other liability or obligation with respect to the Work, Contractor shall, at its expense and by reason
of its express warranty, make good any faulty, defective, or improper parts of the Work discovered within one year from the date of acceptance of the
Project by the Architect and Owner or within such longer period as may be provided in the Contract Documents. Contractor warrants that all
materials furnished hereunder meet the requirements of the Contract Documents and impliedly warrants that they are both merchantable and fit for the
purposes for which they are to be used under the Contract Documents.

20. SUBMITTALS: Contractor shall immediately prepare or obtain and promptly submit to Owner shop and erection drawings, samples,
product data, catalogue cuts, laboratory and inspection reports and engineering calculations, al as may be required by the Contract Documents or as
may be necessary or appropriate to describe the details of the Work. Approval of drawings or other submittals by Owner or Architect shall not relieve
Contractor of its obligation to perform the Work in strict accordance with the Contract Documents or its responsibility for proper matching of the
Work to contiguous work.

21. LIENS: Contractor shall defend, indemnify and save harmless Owner from any lien or claim of lien filed or maintained by any
laborer, materialman, subcontractor, or other person or entity directly or indirectly acting for, through, or under Contractor, against the Project or any
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part thereof or any interest therein or against any monies due or to become due from Owner to Contractor. Without limiting the foregoing, Contractor
shall cause any such lien or claim of lien to be satisfied, removed, or discharged by bond, payment, or otherwise within such time as provided under
the Contract Documents or ten (10) days from the date of receipt by the Owner, whichever is shorter.

22. PATENTS: Contractor shall defend, indemnify and save harmless Owner, from and against any claim, cost, expense, or liability
(including attorneys fees) arising out of or resulting from infringement or alleged infringement of any patent rights attributable to the Work.

23. LABOR: Contractor agreesthat where its Work is stopped, delayed, or interfered with by strikes, slow-downs, or similar interruptions
or disturbances (including cases where the Contractors employees are engaged in a work-stoppage solely as a result of a labor dispute involving
Owner or others and not in any manner involving Contractor,) Owner shall have the rights and remedies provided for herein. Contractor shall
maintain and exercise control over al employees engaged in the performance of the Work, and Contractor shall, to the extent permitted by law,
remove or cause to be removed from the Project any employee whose presenceis detrimental to the orderly prosecution of the Work. Contractor shall
take all necessary stepsto restrain and enjoin any illegal picketing, demonstrating, violence, or similar activity against the Contractor at the Project.

24. DAMAGE: Owner shal not be liable or responsible for loss or damage to the equipment, tools, facilities, or other personal property
owned, rented, or used by Contractor, or anyone employed by or through Contractor, in the performance of the Work; and Contractor shall maintain
such insurance and take such protective action as Contractor deems desirable with respect to such property. Owner shall not be liable or responsible
for any loss or damage to the Work, and Contractor shall be responsible for the correction or restoration of any such loss or damage to the Work, or to
the work of Owner or any other contractor, resulting from the operations of Contractor, or its subcontractors, agents, servants, or employees
hereunder. Contractor shall take all reasonable precautions to protect the Work from loss or damage prior to acceptance by Owner.

25. DEFAULT: Should Contractor at any time: (&) fail to supply the labor, materials, equipment, supervision and other things required of
it in sufficient quantities and of required quality to perform the Work with the skill, conformity, promptness and diligence required hereunder; (b)
cause interference, stoppage, or delay to the Project or any activity necessary to complete the Project; (c) become insolvent; or (d) fail in the
performance or observance of any of the covenants, conditions, or other terms of this Contract, then in any such event, each of which shall constitute a
default hereunder by Contractor, Owner shall, after giving Contractor notice of default and seventy-two (72) hours within which to cure, have the
right to exercise any one or more of the following remedies:

(i) require that Contractor utilize, at its own expense, overtime labor (including Saturday and Sunday work) and additional shifts as
necessary to overcome the consequences of any delay attributable to Contractor's default;

(ii) attempt to remedy the default by whatever means Owner may deem necessary or appropriate, including, but not limited to, correcting,
furnishing, performing, or otherwise completing the Work, or any part thereof, by itself or through others (utilizing where appropriate any materials
and equipment previously purchased for that purpose by Contractor) and deducting the cost thereof (plus an alowance for administrative burden
equd to fifteen percent (15%) of such costs) from any monies due or to become due to Contractor hereunder;

(i) after giving Contractor an additional seventy-two (72) hours notice (at any time following the expiration of theinitial seventy-two (72)
hour notice and curative period), terminate the Contract, without thereby waiving or releasing any rights or remedies against Contractor or its sureties,
and by itsdf or through others take possession of the Work, and all material's, equipment, facilities, plant, tools, scaffolds and appliances of Contractor
related to the Work, for purposes of completing the Work and securing to Owner the payment of its costs (plus an alowance for administrative
burden equal to fifteen percent (15%) of such costs) and other damages under the Contract and for the breach thereof, it being intended that Owner
shall, for the stated purposes, be the assignee of and have a security interest in the property described above to the extent located on the Project site; or

(iv) cal upon the surety, if applicable, to perform in accordance with the performance bond.

(v) recover from Contractor al losses, damages, penalties and fines, whether actua or liquidated, direct or conseguentia (including
without limitation any increase in Owner's cost of insurance resulting from Contractor's failure to maintain insurance coverages required hereunder),
and al reasonable attorneys fees suffered or incurred by Owner by reason of or as aresult of Contractor's defaullt.

After completion of the Work by the exercise of any one or more of the above remedies and acceptance of the Work by Owner, Owner
shall promptly pay Contractor any undisbursed balance of the Price, if any. If the cost of completion of the Work plus the allowance for
administrative burden, together with any other damages or losses sustained or incurred by Owner, shall exceed the undisbursed balance of the Price,
Contractor and its guarantors, surety, or sureties shall pay the difference within fifteen (15) days of written demand from Owner.

The foregoing remedies shall be considered separate and cumulative and shall be in addition to every other remedy given hereunder or
under the Contract Documents, or now or hereafter existing at law or in equity. Contractor's guarantors, surety, or sureties agree to be bound to
Owner with respect to such remedies notwithstanding any provision of the bonds as described herein.

Except as limited by this Contract, Contractor shall have the rights and remedies available at law or in equity for a breach of this Contract
by Owner. Any default shall be deemed waived unless Contractor shall have given Owner written notice thereof within five (5) days after the
occurrence of such default. Contractor shall not be entitled to stop the Work or terminate this Contract on account of Owner's failure to pay an
amount claimed due hereunder (including payment for claimed changed Work) so long as Contractor shall not have adequately substantiated the
amount due or so long as agood faith dispute exists as to the amount due. Contractor shall not be entitled to stop the Work on account of adefault by
Owner unless such default shall have continued for more than ten (10) days after Owner's receipt of written notice of such default from Contractor,
specifying in detail the nature of the default and the steps necessary to cure the claimed default.

Contractor shall not be entitled to terminate this Contract except for a substantial and material breach by Owner which shall have
continued, uncured, for at least an additional thirty (30) days after () Contractor shall have stopped working in accordance with this paragraph and
(b) Owner shall have received thirty (30) days written notice of Contractor's intention to terminate this Contract.

Should any termination for default under paragraph 25 (iii) be determined to be invalid, improper or wrongful, such termination shall be
deemed to have been atermination for convenience as provided in paragraph 27 below.

26. DISPUTES: If a dispute should arise between Owner and Contractor under or related to the Contract, or the breach thereof, then
either party may seek redress of its grievances as to such disputes at law or in equity or by arbitration if both parties agree after default or breech to
arbitrate. The award rendered by arbitrators shal not be final or binding. Contractor agrees to continue to perform its Work despite the existence of
disputes. The existence of a dispute shall not be grounds for any failure to perform by Contractor nor limit the right of Owner to proceed, in good
faith, to remedy any default by Contractor.
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27. EARLY TERMINATION: Should this Contract be terminated based on default, Contractor shall assign all purchase orders and
subcontracts to Owner if Owner, in its sole discretion, requests such assignments. Contractor agrees to incorporate such provisionsin its agreements
with suppliers and subcontractors to effectuate this provision. Nothing herein shal create any duty on the part of Owner to accept the assignment of
any purchase order or subcontract hereunder.

Further, in its sole discretion and without notice to any guarantors, surety, or sureties, Owner may terminate this Contract for its
convenience upon the giving of written notice to Contractor. In no event shall Contractor be entitled to consequential damages or loss of profits on
portions of the Work not yet performed. [If terminated for convenience, Contractor shall be entitled to be paid al costs of al Work provided
hereunder including reasonable and necessary costs of termination, as determined in accordance with the method set forth in paragraph 8 above,
together with the Profit Percentage attributable to the costs so determined. Payment shall be made in accordance with and subject to the requirements
of paragraph 4.

28. SETOFF: If Contractor is, or hereafter begins, performing any other work for Owner other than the Work under this Contract and the
unpaid balance of the Price becomes insufficient to complete such Work or compensate Owner for any damages or deficiencies by the Contractor in
the performance of the other work, Contractor hereby consents and agrees to alow Owner, in its sole discretion and judgment, to setoff any of
Owner's claims against any funds due, or which may become due, Contractor under any other agreement with Owner, or any contract on any other
project. No refusd or failure of Owner to exerciseitsrights hereunder shall constitute the basis of any right or claim against Owner.

29. MISCELLANEOUS: (a) All matters relating to the validity, performance, or interpretation of this Contract shall be governed by the
laws of the State of Georgia, performance, or interpretation, as the case may be, of the Contract. This Contract is entered into in Cobb County and al
services under this Contract are capable of being performed and are to be performed in Cobb County, Georgia. Therefore, the parties agree that Cobb
County isthe proper venue for the resolution of any disputes.

(b) This Contract, including the documents incorporated herein by reference, embodies the entire agreement of the parties and supersedes
dl prior negotiations, agreements, and understandings related to the subject matter hereof.

(c) This Contract may not be changed in any way except as herein provided or by awriting signed by a duly authorized officer or agent of
each party, No requirement of this Contract may be waived except in writing signed by a duly authorized officer of the waiving party.

(d) The provisions of this Contract and the Contract Documents are intended to supplement and complement each other. If, however, any
provision of this Contract irreconcilably conflicts with a provision of the Contract Documents, the provision imposing the grester duty on the
Contractor shall govern. In case aprovision of this Contract is held to beinvalid, illegal or unenforceable, the validity, legality and enforcesbility of
the remaining provisions shall not be affected.

(e) Where the context requires, neuter terms used herein shall include the masculine and feminine, and singular terms shall include the
plural, and vice versa.
IN WITNESS WHEREOF, the parties have duly executed this Contract as of the date first above written.

COBB COUNTY BOARD OF COMMISSIONERS,
COBB COUNTY, GEORGIA

ATTEST:
By:
Title:
ATTEST: CONTRACTOR:
By:
Title:

CONTRACTOR CHECK ONE: ()Corporation ()Partnership/Joint Venture ()Individual

LICENSING: By executing this Contract, Contractor affirms that it holds the following contractor license(s) applicable to the Work as required by the State
of Georgia

License No((s) License Classification(s): Expiration Date:
FEDERAL EMPLOYER
1D #: BUSINESSLICENSE #

SCHEDULE A - WORK: Pursuant to paragraph 1 of this Contract, Contractor shall prosecute
and complete the following Work:
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SCHEDULE B - CONTRACT DOCUMENTS: The Contract Documentsreferred to in paragraph
1 and dsewherein thisContract consist of the Contract and the following:

Project Manua dated xx/xx/20xx

All Addendaissued by the owner prior to receipt of bids
Contractor’ s Bid Form

Owner’ s Purchase Order and Notice to Proceed

SCHEDULE C - SUPPLEMENTAL PRICE SCHEDULE:

UNIT PRICES:. Pursuant to paragraphs 2 and 8 of this Contract, the following unit prices
shall be used in determining the Price and any adjustments thereto, without limitation unless
expressy provided herein:

ALLOWANCES: The price specified on page 1 of the Contract includes the following allowances
for the parts of the Work specified below, to be furnished by Contractor in accordance with the
Contract Documents:

SCHEDULE D - PERFORMANCE SCHEDULE: Pursuant to paragraph 6 of this Contract and
without limiting the provisions thereof, Contractor shall perform the Work and its several parts
accor ding to the following specific schedule, and as the same may be revised from time to time by
Owner:

Contractor to complete dl portions of the contract work within the calendar day period (120 calendar
days) described in the Specifications portion of the Project Manual. The start date is extablished as the
date the successful bidder receives the Owner’s “Notice to Proceed.” Should the Contractor fail to
substantially complete the work under this contract per the specified schedule, he shal pay Owner
liquidated damages of $250.00 per caendar day for each consecutive caendar day until project is
complete.
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PERFORMANCE BOND

KNOWN ALL MEN BY THESE PRESENTS, that we, the undersigned , &S
principal and , s surety, are hereby held and firmly bound unto

, as Obligee, the penal sum of One Hundred Thousand US Dollars ($1000,000) for the
payment of which well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors,
administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named principal did enter
into a contract entitled with Obligee, which said contract is made a part of this
bond the same as though set forth herein.

NOW THEREFORE, the condition of this obligation is such that if the said principal shall well and faithfully do
and perform the things agreed to be done and performed according to the terms of Sections and of
said contract then this obligation shall be void; otherwise the same shall remain in full force and effect.

Section of said contract, stipulates that the principal shall hold harmless the Obligee and its employees,

directors, officers, representatives, agents and affiliates from all costs and damages (including reasonable attorney’s fees)

which it may suffer by reason of the principal’s failure to indemnify as provided in Section

by making payment(s) up to the full amount of the obligation within (10) days of
having notified the surety of its claim(s) of damages, having identified the basis for any such claim, stating the

amount claimed and the fact that such amount that the Obligee has incurred arises from any claim, suite action or other

proceeding brought against the Obligee or any affiliate of the Obligee relating to:

1 Any product or service of the principal.

2. Any agreement, including the principal’s dispute policy, with any second-level domain holder of
principal.

3. The principal’s domain name registration business, including, but not limited to, the principa’s

advertising, domain name application process, systems and other processes, fees charged, billing
practices and customer service.

In the event of failure by the principal to perform its obligations under said contract, Obligee shall provide written

notice of Principal’s default to Surety at its address and Surety shall cause
to be paid within (10) days of receipt of Obligee's notice such amount certified by Obligee to be owing from principal
pursuant to the contract.

Provided, however, that the liability of the surety for any and all claims hereunder shall in no event exceed the penal
amount of this obligation as herein stated.
The surety may cancel this bond by first providing thirty (30) days written notice to the Obligee and principal.
Such cancellation shall not discharge the Surety from any liability already accrued under this bond prior to the expiration of
the (30) day period.

WITNESS OUR SIGNATURE this day of , 20
Principal (SEAL)
By
Surety (SEAL)
By Attorney-in-Fact
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called Principal, and
(Corporation, Partnership, or Individual)

(Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto

(Name of Owner)

(Address of Owner)

hereinafter called Owner, in the penal sum of Dallars,

63 ) in lawful money of the United States, for the payment of which sum well and truly to
be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by
these presents.

THE CONDITONS OF THIS OBLIGATION is such that whereas, the Principal entered into a certain contract
with the Owner, dated the day of , 20 , acopy of which is hereto attached
and made a part hereof for the construction of:

NOW, THEREFORE, if the Principa shall promptly make payment to all persons, forms, subcontractors, and
corporations furnishing materials for or performing labor in the prosecution of the work provided for in such
contract, and any authorized extenson or modification thereof, including all amounts due for materials
lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or used in
connection with the construction of said work, and all insurance premiums on said work, and for al labor,
performed in such work whether by subcontractor or other-wise, then this obligation shall be void; otherwise to
remainin full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the contract or to the work to be performed there under
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or the specifications accompanying the same shal in any

ways affects its obligation on this bond, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the contract or to the work or to the specifications.

PROVIDED, FURTHER, that no final settlement between the Owner and the contractor shall abridge the right
of any beneficiary hereunder, who claims may be unsatisfied.

IN WITNESS WHEREOQOF, this instrument is executed in six (6) counterparts, each one of which shall be
deemed an original, thisthe day of , 20 :

(Principal) (SEAL)

(Principal Secretary)

ATTEST: BY
(Witness asto Principal) (Address)
(Address)

(Surety) (SEAL)
ATTEST: BY

(Attorney-in-Fact)

(Witness as

to Surety) (Address)
(Address)

NOTE: If Contractor is Partnership, all partners should execute bond.

IMPORTANT:Surety companies executing bonds must appear on the Treasury Department’s most
current list (Circular 570 as amended) and be authorized to transact business in the
Statewheretheproject islocated.
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BID FORM
PAGE 10F 3

TO: COBB COUNTY BOARD OF COMMISSIONERS

THE UNDERSIGNED HAVING EXAMINED THE PROPOSED CONTRACT DOCUMENTSTITLED:

Purchase and I nstallation of New HVAC System at the Cobb Museum of Art
30 South Atlanta Street, Marietta, GA 30060

Sealed Bid #12-5686

AND HAVING VISITED THE SITE AND EXAMINED THE CONDITIONS AFFECTING THE WORK,
HEREBY PROPOSES AND AGREES TO FURNISH ALL LABOR AND MATERIALS, EQUIPMENT, AND
APPLIANCES AND TO PERFORM THE OPERATIONS NECESSARY TO COMPLETE THE WORK AS
REQUIRED BY SAID PROPOSED CONTRACT DOCUMENTS, FOR ALL OF THE WORK IDENTIFIED AS
TOTAL LUMP SUM QUOTE FORALL ITEMSAS SPECIFIED FOR THE STIPULATED SUM OF:

DOLLARS ($ )

The undersigned understands and agrees also to comply with and be bound by the entire contents of the Project
Manual.

The undersigned under stands and agrees also to comply with and be bound by the entire contents
of the Request for Bid including all Addenda.

Acknowledged:

The undersigned acknowledges receipt of Addenda numbers:

ADDENDUM NO. Acknowledged:
ADDENDUM NO. Acknowledged:
ADDENDUM NO. Acknowledged:
ADDENDUM NO. Acknowledged:
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BID FORM
PAGE 2 OF 3

CONTRACTOR'SQUALIFICATION STATEMENT
. CONTRACTOR

Name of Contractor:

Address of Contractor:

Primary Contact Person:

Telephone Number:

1. BANK REFERENCE

Primary Bank:

Relationship officer responsible for account:

Telephone Number:

. BACKGROUND

Has Contractor ever done business under adifferent name?

If so, provide names:

Prior projects with Cobb County:

SIMILAR PROJECT EXPERIENCE

1 Name of project:

Address of project:

Contact person with Owner:

Phone number;

2. Name of project:

Address of project:

Contact person with Owner:

Phone number;
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BID FORM
PAGE 30F3

Bidder:

Signed:

Title:

Address:

Bonding Co:

Bonding Co Agency:

Licensatt:

Type of Business Entity:

(corporation, sole proprietorship, partnership, p.c.)

Individual Members of the Firm

President of the Corporation

Secretary of the Corporation

Corporation is organized under the Laws of the State of

Bid dated this day of

END OF BID FORM
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ELECTRICAL SPECIFICATIONS AND NOTES: ELECTRICAL LEGEND
1. ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE 2011 NATIONAL 17.  ALL PANELBOARDS EXISTING TO BE REUSED.
ELECTRICAL CODE (NFPA 70), AS MODIFIED BY THE STATE, COUNTY, CITY AND/OR 18.  THE BRANCH CIRCUITS SHALL BE PHASE ADJUSTED TO PROVIDE APPROXIMATE $ MOTOR RATED SWITCH
OTHER LOCAL CODES. BALANCED LOADING ON EACH PANEL, AND THE SERVICE.
2. THE CONTRACTOR SHALL PROVIDE ALL MATERIAL, LABOR, AND EQUIPMENT NECESSARY 19.  SUBSTITUTIONS: ALL COSTS INCURRED BY THE ACCEPTANCE OF SUBSTITUTIONS SHALL & DUPLEX RECEPTACLE, 20A., 125V., MOUNT 18" AF.F. U.ON.
TO FURNISH A COMPLETE AND OPERABLE ELECTRICAL SYSTEM. ALL WORK SHALL BE BE BORNE BY THE CONTRACTOR. THE ONUS SHALL BE ON THE CONTRACTOR TO PROVE o
PERFORMED IN A NEAT AND PROFESSIONAL MANNER. THAT THE SUBSTITUTIONS ARE EQUAL TO THE BASIS OF DESIGN SPECIFIED.
3. THE CONTRACTOR SHALL OBTAIN, PURCHASE, AND MAINTAIN ALL PERMITS, AND 20.  MAINTAIN AS—BUILT DRAWINGS, UPDATED DAILY DURING CONSTRUCTION, AND PRESENT S ﬁ%ﬂﬁ% gﬁuﬂ’E'RS}J()'TN"NTERRUPTER RECEPTACLE, 20A., 125V.,
INSPECTIONS REQUIRED BY THE GOVERNING AUTHORITIES FOR THE DURATION OF THIS THE OWNER, WITHIN 30 DAYS AFTER THE DATE OF SYSTEM ACCEPTANCE, WITH TWO MARSHALL & BOLLWERK
PROJECT. SETS OF AS—BUILT DRAWINGS. PROVIDE THE OWNER'S PERSONNEL WITH ON-SITE
4. THE CONTRACTOR SHALL COORDINATE ALL ELECTRICAL REQUIREMENTS, INSTRUCTION IN THE OPERATION AND MAINTENANCE OF THE COMPLETED ELECTRICAL O~  MOTOR ENGINEERING, INC.
AND MAKE ALL FINAL CONNECTIONS, TO EQUIPMENT FURNISHED BY OTHER TRADES. SYSTEM PRIOR TO SYSTEM ACCEPTANCE. 950 North Point Pkwy, Suite 375
THE CONTRACTOR SHALL GUARANTEE ALL MATERIALS, EQUIPMENT, AND WORKMANSHIP 21.  VERIFY THE AMPACITY REQUIREMENTS (FLA, MCA, AND MOCP), POLES (1, 2, OR 3), — PANELBOARD Alpharetta, Ga. 30005
FOR A PERIOD OF ONE YEAR AFTER FINAL ACCEPTANCE OF THE COMPLETED PROJECT. AND VOLTAGE FOR ALL HVAC EQUIPMENT WITH THE MECHANICAL CONTRACTOR PRIOR TO p: (678) 795-0333
5. PANELBOARDS AND OTHER ELECTRICAL EQUIPMENT SHALL BE INSTALLED AS SHOWN ON THE PURCHASE AND INSTALLATION OF THE SAFETY SWITCHES, RACEWAYS, WIRING, AND _—_  CONDUIT, OR CABLE, CONCEALED IN WALL OR ABOVE CEILING WITH £ (678) 795-0063
THE PLANS, UNLESS NOTED OTHERWISE. MOUNT ALL WALL—MOUNTED, SURFACE TYPE, BRANCH CIRCUIT BREAKERS. 2#12,1#12 E.G. CONDUCTORS IN 1/2" CONDUIT MIN. U.O.N. e: mbe@mbeinc.net
GROUPED ELECTRICAL EQUIPMENT ON 3/4” THICK EXTERIOR GRADE PLYWOOD, PAINTED 22.  PRIOR TO THE START OF ANY CORING OPERATIONS, THE CONTRACTOR SHALL CONTACT
GRAY, OR CONCRETE BLOCK WALLS, WHERE APPROVED BY THE STRUCTURAL ENGINEER. THE ARCHITECT TO DETERMINE EXACT LOCATIONS OF STRUCTURAL CONCRETE INTERNAL ,~A=2  HOME RUN TO PANEL AND CIRCUIT INDICATED. Thie drowing i the engineer's
WORKING CLEARANCES SHALL BE 36" (FOR 208 VOLT SYSTEM) MINIMUM, AND WIDTH COMPONENTS. THE CONTRACTOR SHALL ADJUST CONDUIT/CONDUCTOR LENGTH AS , property and shall not be
OF EQUIPMENT OR 30” MINIMUM, WHICHEVER IS GREATER, WIDE, PER NEC ARTICLE REQUIRED TO SATISFY CORED HOLE LOCATION(S). THE CONTRACTOR SHALL BE 0 FUSED DISCONNECT SWITCH, NEMA 3R UNLESS OTHERWISE NOTED ON DWG'S, The rowing 15 repared far use o
110.26. RESPONSIBLE FOR CUTTING ANY STRUCTURAL CONCRETE INTERNAL COMPONENT(S) RATING AND FUSE SIZE GIVEN. FWE = FURNISHED BY EQUIP. VENDOR the identified site in conjunction
6.  THE CONTRACTOR SHALL COORDINATE THE WIDTH, DEPTH, HEIGHT, WITHOUT OBTAINING AUTHORIZATION FROM THE ARCHITECT. with the issue date for a specific
DOOR SWINGS, AND NEC ARTICLE 110.26 CLEARANCES FOR ALL PANELS, AND SAFETY project and s not suitable for use
SWITCHES TO INSURE THAT ALL EQUIPMENT FITS WITHIN THE SPACE ALLOWED. o for difforant project. Al work
7. IDENTIFY PANELBOARDS, SAFETY SWlTCHES, CONTROLS, AND must be verified by the contractor
OTHER ELECTRICAL EQUIPMENT WITH ENGRAVED PLASTIC NAMEPLATES HAVING for fit within the building before
CONTRASTING 1/4" HIGH (OR LARGER) LETTERS, WITH NAMES TO MATCH THE o s
SCHEDULES OR OTHER DRAWING REFERENCES. TYPEWRITTEN PANEL DIRECTORIES SHALL any discrepancies before proceeding
BE PROVIDED IN ALL PANELBOARDS, AND SHALL REFLECT AS—BUILT CONDITIONS. with construction. Electronic files o
8.  ALL WIRING, CONSISTING OF INDIVIDUAL CONDUCTORS, SHALL BE INSTALLED IN CONDUIT, e e o
EXCEPT WHERE SPECIFICALLY SHOWN ON THE DRAWINGS. ALL EXTERIOR CONDUITS | |
AND EXPOSED CONDUITS SHALL BE RIGID GALVANIZED STEEL, OR INTERMEDIATE METAL DEMOLITION NOTES: sholl-control
CONDUIT, BUT THEY SHALL NOT BE MIXED ON THIS PROJECT. WHERE USED INDOORS
MAY BE EMT. CONCEALED CIRCUITS MAY BE RUN IN EMT OR BE TYPE MC CABLE ABBREVIATIONS
(BX). NON—METALLIC SHEATHED (TYPE NM) CABLE SHALL NOT BE PERMITTED. IN 1. CONTRACTOR SHALL FIELD VERIFY THE EXISTING CONDITIONS PRIOR TO THE START OF
FINISHED AREAS WITH CAVITY TYPE WALL CONSTRUCTION, ALL CONDUIT SHALL BE WORK AND SHALL NOTIFY THE ARCHITECT OF ANY DEVIATIONS FROM THESE PLANS
CONCEALED, UNLESS NOTED OTHERWISE. IN FINISHED AREAS WITH NON—CAVITY TYPE PRIOR TO THE START OF ANY DEMOLITION.
WALL CONSTRUCTION, SURFACE MOUNTED GRS, IMC, OR EMT SHALL BE USED. ALL AH AR HANDLING UNIT
EMPTY CONDUITS SHALL BE PROVIDED WITH A NYLON PULL CORD RATED FOR 200 2. ELECTRICAL DEVICES, CONDUIT, AND CONDUCTORS SHALL BE REMOVED  COMPLETE HP HEAT PUMP
POUND TENSION. ANY OF THE FOLLOWING TYPES OF RACEWAYS MAY BE USED, FROM EXISTING WALLS THAT ARE TO BE DEMOLISHED. REMOVE CIRCUITS BACK TO
SUBJECT TO THE NEC AND THE ADDITIONAL RESTRICTIONS LISTED, IF ANY. NEAREST DEVICE ON SAME CIRCUIT THAT SHALL REMAIN INTACT OR COMPLETELY BACK EF EXHAUST FAN
A, CONCEALED: TO PANELBOARD. RECONNECT NEW WIRING TO EXISTING DEVICES ON SAME CIRCUIT
1). GRS, OR IMC. "DOWNSTREAM” IN ORDER THAT THEY OPERATE IN SAME MANNER AS BEFORE IG ISOLATED GROUND
2). EMT. COMPRESSION, OR SET SCREW FITTINGS, BUT NOT BOTH TYPES. RENOVATION. o SROUND FAULT CIRGUIT
3). TYPE MC CABLE. ONLY ABOVE ACCESSIBLE CEILINGS, IN WALL CAVITIES,
AND OWNER. TURNED OVER TO OWNER.
B, EXPOSED: N.T.S. NOT TO SCALE PROJECT NAME
1) GRS, OR IMC. " T PERMANENT MARKER INDICATING THE GIRGUT NUMBERS ASSOGIATED WITH THE UON.  UNLESS OTHERWISE NOTED
2). EMT. COMPRESSION, OR SET SCREW FITTINGS. ONLY WHERE USED CONDUCTORS CONTAINED WITHIN BOX.
INDOORS AND NOT SUBJECT TO PHYSICAL DAMAGE. WP WEATHERPROOF
3).  FLEXIBLE METAL CONDUIT. 5.  CONTRACTOR SHALL REMOVE AND/OR RELOCATE AS DIRECTED ALL  ELECTRICAL
4). LIQUIDTIGHT FLEXIBLE METAL CONDUIT. OUTSIDE AND WHERE MOISTURE IS APPURTENANCES ASSOCIATED WITH NEW CONSTRUCTION. DIVERT, EXTEND, REPLACE, AFF ABOVE FINISHED FLOOR |
PRESENT. RECONNECT, OR OTHERWISE MAKE GOOD REROUTE AND LEAVE IN SAFE WORKING AFG ABOVE FINISHED GRADE
9. PROVIDE EXPANSION FITTINGS IN ALL RIGID RACEWAYS CROSSING ORDER ALL PORTIONS OF THE EXISTING ELECTRICAL INSTALLATION REQUIRED TO N
STRUCTURAL EXPANSION JOINTS. FURNISH AND INSTALL ALL SUPPORTS REQUIRED FOR REMAIN IN USE DURING AND AFTER THE COMPLETION OF THE ALTERATION WORK. FWE FURNISHED WITH EQUIPMENT E—
g?lyt?gTIL’RgAiTSET\:g%Sk IlD)AEF\’/TIEES’O IEQ&IT&EBTE /;h(l)DR Tl\AHgUI!I-IT}I(IEG Vg:aIEE DTSECPLlﬁL?LFIE% FoN COORDINATE THE REMOVAL AND DISPOSAL OF ALL EXISTING ELECTRICAL MATERIAL Z
RACEWAYS SHALL NOT BE USED AS SUPPORTS FOR BOXES OR OTHER ELECTRICAL WHICH IS NOT TO BE REUSED ON THE PROJECT WITH THE LANDLORD/OWNER. =
EQUIPMENT. PLENUM CABLE SUPPORT BRACKETS SHALL BE OPEN ON ONE SIDE, AND
CABLES SHALL BE ATTACHED WITH PLASTIC CABLE TIES. ALL RACEWAY PENETRATIONS, 6. §$ NJ&QCE,TSRPET%’LLLAﬁgMF?,\{,E,TA%aLE;OEﬁDA'éE,LE,';EET%AEE@S,T,EE&ALBY'F R%%&fé“&? 2 |
THROUGH FIREWALLS, SHALL BE SEALED WITH UL LISTED SEALING COMPOUNDS TO APPURTENANCES. REMOVE AND STORE ALL LIGHTING FIXTURES TO BE RELOCATED. NOTE: MOUNTING HEIGHTS NOTED ARE TO CENTERLINE OF DEVICE SHOWN. U.ON.
MAINTAIN THE FIRE RATING OF THE WALL. ALL RACEWAYS/SLEEVES PASSING THROUGH MOUNTING HEIGHTS SHOWN ARE MAXIMUM/MINIMUM =] :>_‘ o
AREAS OF DIFFERENT TEMPERATURES, I.E. FROM INSIDE TO OUTSIDE OF BUILDINGS 7. WORK IS TO BE CARRIED OUT WITHOUT ANY UNNECESSARY INTERFERENCE WITH HANDICAPPED ACCESSIBILITY STANDARDS — THEY SHALL > E‘ Ne)
SHALL BE SEALED WITH AN APPROVED PUTTY OR DUCT—SEAL TO PREVENT THE , NOT BE ALTERED WITHOUT WRITTEN AUTHORIZATION. )
CIRCULATION OF WARM AIR TO A COLDER SECTION OF THE RACEWAY OR SLEEVE. ALL ggﬂggﬁg'@ﬂﬂeo@ﬁgfﬁoAQSAELP%REATT'QEEN O'TQ%ESU'R“',L%RF;‘;%Q@N&;%% V?,E,CH - Z o= S
RACEWAY PENETRATIONS THROUGH EXTERIOR AND INTERIOR WALLS AND FLOORS SHALL HE HAS APPROVED IN WRITING o' /]
BE PROPERLY SEALED. ‘ o, D E— ; -
10. ALL WIREWAYS, PULL BOXES, DEVICE BOXES, AND JUNCTION BOXES SHALL BE SIZED
PER JIC, NEMA, AND THE NATIONAL ELECTRICAL CODE. ALL WIRING WITHIN BOXES AND 8 gﬁg‘gﬁ:&g‘*,Q‘Agoﬁgfaﬁcix'aI}ﬁGN'?Q%FW:,IE, ESLRLO'%SSTAALFESTR'SE'R%EN%UTCE'SCU'TS d 2 () Z < (o)
WIREWAYS SHALL BE TAGGED WITH PANEL AND CIRCUIT NUMBERS. O =
11.  PROVIDE SEPARATE GREEN, INSULATED GROUND WIRE IN ALL RACEWAYS. Pt = > <
12.  ALL WIRING SHALL BE 600 VOLT, COPPER, STRANDED, WITH TYPE XHHW OR D) —
THHN/THWN INSULATION. MINIMUM SIZE FOR POWER AND LIGHTING CIRCUITS SHALL BE oM ﬂ E—
12 AWG. SIZES 10 AWG AND SMALLER SHALL BE SOLID. PROVIDE AN EQUIPMENT F—
GROUND WIRE IN ALL RACEWAYS, AND CABLE ASSEMBLIES. SIZE EQUIPMENT GROUNDS WIRING SIZE CHART <€ (O~ < =
PER TABLE 250.122 OF THE NATIONAL ELECTRICAL CODE. > ) o' =
13.  CONDUCTOR COLOR CODES SHALL MATCH EXISTING FACILITY. CONTRACTOR SHALL PROVIDE WIRING FOR 120 V., o<
15 & 20 A. CIRCUITS (LINE TO NEUTRAL) OF m O<Cn=
USE CONDUCTORS #8 AND SMALLER WITH COLOR FACTORY—APPLIED THE ENTIRE SIZES BELOW DEPENDING UPON CIRCUIT LENGTH
LENGTH OF THE CONDUCTORS. COLOR CODING FOR THE LARGER SIZES MAY BE BELOW: REVISIONS
ACCOMPLISHED BY USING COLORED, 1 INCH WIDE, PRESSURE—SENSITIVE PLASTIC TAPE < 100 FT #12 AWG (CU)
IN HALF—LAPPED TURN FOR A DISTANCE OF 6 INCHES FROM TERMINAL POINTS. APPLY
THE LAST TWO LAPS OF TAPE WITH NO TENSION TO PREVENT POSSIBLE UNWINDING. 100-160 FT #10 AWG (CU)
14. ALL ELECTRICAL EQUIPMENT SHALL BE LISTED BY UNDERWRITERS LABORATORIES (OR 160-250 FT #8 AWG (CU)
OTHER INDEPENDENT NATIONALLY RECOGNIZED TESTING AGENCY, WHERE APPLICABLE),
AND SHALL BE RATED FOR THE MAXIMUM AVAILABLE VOLTAGE AND AVAILABLE FAULT gggR;B #FBOQWELLC%&JETE%ES A’:I%E SRPEL?gE'RED
CURRENT FOR THIS PROJECT.
15.  ALL DEVICE BOXES SHALL BE INSTALLED FLUSH, AND CONDUITS RUN CONCEALED IN w/ #10 IN A CODE SIZED JUNCTION BOX
FINISHED AREAS, EXCEPT AS SPECIFICALLY SHOWN OR NOTED OTHERWISE. VERIFY ALL WITHIN 10" OF DEVICE &/OR BREAKER FOR
DOOR SWINGS BEFORE INSTALLING SWITCH BOXES. SEE ARCHITECTURAL DRAWINGS FOR FINAL CONNECTIONS.
CABINET WORK, WALL SECTIONS, ELEVATIONS, AND OTHER DETAILS AFFECTING THE
MOUNTING HEIGHT AND LOCATION OF OUTLET BOXES.
16.  ALL SAFETY SWITCHES SHALL BE FURNISHED BY THE CONTRACTOR, UNLESS NOTED
OTHERWISE AND SHALL NOT BE MOUNTED ON ACCESS PANELS OF EQUIPMENT. SAFETY DRAWING TITLE
SWITCHES SHALL BE GENERAL ELECTRIC, SQUARE D, CUTLER—HAMMER, SIEMENS ELECTRICAL
ENERGY & AUTOMATION, OR APPROVED EQUAL, CONTINGENT UPON FULL COMPLIANGCE SPECIFICATIONS &
WITH ALL CRITERIA, AND SHALL BE FUSED AND/OR NOT FUSED AS INDICATED, 240
VOLT, THREE POLE, HEAVY DUTY, IN A NEMA 3R ENCLOSURE FOR OUTDOOR USE OR NOTES
WHERE MOISTURE IS PRESENT, AND NEMA 1 ENCLOSURE FOR INDOOR USE. UNLESS NOTE
NOTED OTHERWISE, ALL FUSES SHALL BE NON—RENEWABLE, DUAL ELEMENT, TIME =
DELAY, CURRENT LIMITING, CLASS RK—5, OR RK—1, WITH A 200,000 AMP AC RMS
INTERRUPTING RATING, AND SHALL MEET UL STANDARD 198E. IF THE CONTRACTOR ELECTS TO PROVIDE AND/OR INSTALL ELECTRICAL SYSTEMS, INCLUDING LOW
VOLTAGE SYSTEMS, AND EQUIPMENT FOR THIS PROJECT, DIFFERENTLY FROM THESE CONTRACT
DOCUMENTS, WHICH REQUIRES AN APPROVAL LETTER OR DRAWING REVISIONS FROM MARSHALL &
BOLLWERK ENGINEERING, INC.(MBE), TO THE AUTHORITY HAVING JURISDICTION, THERE WILL BE A DRAWN BY
MINIMUM FEE OF $1,000.00, MADE PAYABLE TO MARSHALL & BOLLWERK, IN ADVANCE BY THE ™M
CONTRACTOR. ACTUAL FEE WILL DEPEND ON THE COMPLEXITY OF THE DEVIATION. ALLOW MINIMUM OF —
TEN(10) WORKING DAYS FOR LETTER AND/OR REVISED DRAWINGS. THE CONTRACTOR SHALL BE [ ACM
RESPONSIBLE FOR PROVIDING ALL NECESSARY INFORMATION BEFORE ANY EVALUATION WILL BE
STARTED. o
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LEVEL 2 - ELECTRICAL DEMOLITION PLAN:

SCALE: 1/4”=1"-0"

KEYED NOTES:

@ DISCONNECT AND REMOVE POWER TO EXISTING AIR HANDLING UNIT. REMOVE
EXISTING DISCONNECT AND FEEDER FROM DISCONNECT TO UNIT. PROTECT FEEDER
FOR REUSE, SEE SHEET E202 FOR NEW WORK.

@ DISCONNECT AND REMOVE POWER TO EXISTING CONDENSING UNIT. REMOVE EXISTING
DISCONNECT AND FEEDER FROM DISCONNECT TO UNIT. PROTECT FEEDER FOR
REUSE, SEE SHEET E202 FOR NEW WORK.

@ DISCONNECT AND REMOVE POWER TO EXISTING CONDENSING UNIT. REMOVE EXISTING
DISCONNECT, FEEDER CONDUCTORS FROM PANEL, AND FEEDER FROM DISCONNECT
TO UNIT. PROTECT CONDUIT FOR REUSE, SEE SHEET E202 FOR NEW WORK.
REMOVE EXISTING 30A/3P BREAKER IN PANEL AND TURN OVER TO COBB COUNTY
CONSTRUCTION MANAGER.

MARSHALL & BOLLWERK
ENGINEERING, INC.

950 North Point Pkwy, Suite 375
Alpharetta, Ga. 30005
p: (678) 795-0333

f. (678) 795-0083
e: mbe@mbeinc.net

This drawing is the engineer's
property and shall not be
reproduced without permission.
The drawing is prepared for use o
the identified site in conjunction
with the issue date for a specific
project and is not suitable for use
on a different site, at a later time
or for different project. All work
must be verified by the contractor
for fit within the building before
proceeding with construction and
the engineer must be notified of
any discrepancies before proceeding
with construction. Electronic files off
this drawing are provided for
information only and the hard cop
shall control.
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KEYED NOTES:

I

[zver] @~
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MAIN LEVEL - ELECTRICAL NEW WORK PLAN:

SCALE: 1/4"=1'-0"

o

@ PROVIDE POWER TO ZONE CONTROL PANEL FROM CLOSEST 120 VOLT CIRCUIT

AVAILABLE. COORDINATE CIRCUIT w/ COBB COUNTY PROPERTY MANAGEMENT PRIOR
TO CONNECTION TO CONTROL PANEL.

MARSHALL & BOLLWERK
ENGINEERING, INC.

950 North Point Pkwy, Suite 375
Alpharetta, Ga. 30005
p: (678) 795-0333

f. (678) 795-0063
e: mbe@mbeinc.net

This drawing is the engineer's
property and shall not be
reproduced without permission.
The drawing is prepared for use o
the identified site in conjunction
with the issue date for a specific
project and is not suitable for use
on a different site, ot a later time
or for different project. All work
must be verified by the contractor
for fit within the building before
proceeding with construction and
the engineer must be notified of
any discrepancies before proceeding
with construction. Electronic files off
this drawing are provided for
information only and the hard cop
shall control.
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LEVEL 2 - ELECTRICAL NEW WORK PLAN:

SCALE: 1/4”=1"-0"

KEYED NOTES:

@ CONNECT EXISTING FEEDER TO NEW DISCONNECT FURNISHED w/ EQUIPMENT AND

MAKE CONNECTIONS TO THE UNIT PER THE MANUFACTURER’S INSTALLATION
INSTRUCTIONS.

@ PROVIDE NEW DISCONNECT AND CONNECT TO EXISTING FEEDER AND MAKE
CONNECTIONS TO NEW HEAT PUMP.

@ PROVIDE 3#2/0, 1#6G., 2"C. FROM NEW 175A/3P BREAKER IN PANEL "MDP” TO
DISCONNECT FURNISHED w/ DUCT HEATERS AND MAKE CONNECTIONS TO DUCT

HEATERS PER THE MANUFACTURER’S INSTALLATION INSTRUCTIONS. NEW BREAKER
SHALL BE OF THE SAME MANUFACTURER, TYPE AND AIC RATING AS EXISTING

BREAKERS IN PANEL "MDP”. FIELD VERIFY ROUTE TO PANEL "MDP” LOCATED IN
THE BASEMENT.

@ PROVIDE POWER TO NEW ROOFTOP RECEPTACLE w/ 2#12, 1#12G., 3/4"C. AND
CONNECT TO RECEPTACLE CIRCUIT NEAR AIR HANDLER.

@ PROVIDE NEW 3#8,1#10G. FEEDER IN EXISTING CONDUIT TO NEW DISCONNECT
FURNISHED w/ EQUIPMENT AND MAKE CONNECTIONS TO THE UNIT PER THE
MANUFACTURER'S INSTALLATION INSTRUCTIONS. PROVIDE NEW 40A/3P BREAKER
IN PANEL. BREAKER SHALL BE OF THE SAME MANUFACTURER, TYPE AND AIC
RATING AS EXISTING BREAKERS IN PANEL.

ELECTRICAL LOAD CALCULATION

EXSTING ELECTRICAL LOAD FROM POWER BILL DEMAND 2020 AMPS
ADD 25% PER MEC 220.87 (2 50.5 AMPS
HWVAC LOAD TO BE REMOVED N THIS PROJECT (71.5) AMPS
MEW HVAC LOAD TO BE ADDED 218.1 AMPS
MEW ELECTRICAL DEMAND LOAD 389.2 AMPS

MARSHALL & BOLLWERK
ENGINEERING, INC.

950 North Point Pkwy, Suite 375
Alpharetta, Ga. 30005
p: (678) 795-0333

f: (678) 795-0063
e: mbe@mbeinc.net

This drawing is the engineer’s
property and shall not be
reproduced without permission.
The drawing is prepared for use o
the identified site in conjunction
with the issue date for a specific
project and is not suitable for use
on a different site, at a later time
or for different project. All work
must be verified by the contractor
for fit within the building before
praoceeding with construction and
the engineer must be notified of
any discrepancies before proceeding
with construction. Electronic files offf
this drawing are provided for
information only and the hard cop
shall control.
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MECHANICAL NOTES:

GENERAL:

1.

2.

10.
1.

12.
13.

14.

18.
16.

17.

18.

19.

"VERIFY” SHALL MEAN CHECK CONDITIONS ON SITE AGAINST DRAWINGS AND SPECIFICATION AND ADJUST
WORK TO MATCH EXISTING. OBTAIN RULING FROM COBB COUNTY PROPERTY MANAGEMENT PROJECT
MANAGER ON ANY ITEMS REQUIRING CLARIFICATION

PROVIDE A COMPLETE FUNCTIONAL HVAC SYSTEM WITH ALL ACCESSORIES REQUIRED FOR PROPER
OPERATION ALL IN ACCORDANCE WITH THE APPLICABLE STATE AND LOCAL AUTHORITY CODES, LAWS &
ORDINANCES AND STATE AND LOCAL AUTHORITY ACCESSIBILITY LAWS AND ORDINANCES.

THE SYSTEMS SHALL BE FREE FROM ANY OBJECTIONABLE NOISES AND VIBRATIONS.

ALL MECHANICAL WORK & EQUIPMENT SHALL CONFORM TO THE CURRENT REQUIREMENTS OF ALL
AUTHORITIES HAVING JURISDICTION. MECHANICAL WORK SHALL COMPLY WITH THE CURRENT EDITION
OF THE INTERNATIONAL MECHANICAL CODE, STATE & LOCAL AMENDMENTS, NFPA—54, NFPA—90A, SMACNA
& ASHRAE  GUIDELINES.

CONTRACTOR SHALL SECURE ALL PERMITS, INSPECTION CERTIFICATES, AUTHORITY APPROVALS AND

PAY ALL RELATED FEES AND CHARGES.

ALL NEW MECHANICAL EQUIPMENT AND SYSTEMS SHALL BE GUARANTEED FOR A PERIOD OF ONE YEAR
AFTER ACCEPTANCE BY THE OWNER. COMPRESSORS SHALL HAVE AN EXTENDED 4 YEAR COMPRESSOR
(ONLY) WARRANTY.

THE CONTRACTOR SHALL CONFIRM AND ENSURE THAT ALL MECHANICAL WORK CONFORMS TO THE
CURRENT REQUIREMENTS OF THE LOCAL BUILDING INSPECTION DEPARTMENT.

ALL MECHANICAL EQUIPMENT AND MATERIALS SHALL BE INSTALLED IN ACCORDANCE WITH
MANUFACTURER’S WRITTEN INSTRUCTIONS AND RECOMMENDATIONS.

THE MECHANICAL (SUB)CONTRACTOR SHALL COORDINATE THE SPACE REQUIREMENTS FOR ALL
MECHANICAL EQUIPMENT AND DUCTWORK WITH THE COBB COUNTY PROPERTY MANAGEMENT PROJECT
MANAGER. PROVIDE ADEQUATE CLEARANCES AROUND, AND ACCESS TO, ALL EQUIPMENT FOR
MAINTENANCE.

WALL, FLOOR OR CEILING SURFACES DISTURBED DURING THE COURSE OF THE MECHANICAL WORK
SHALL BE REPAIRED TO MATCH NEW &/OR EXISTING SURROUNDING CONDITIONS.

COORDINATE THE INSTALLATION OF THE EQUIPMENT, PIPING, ETC., TO FIT WITHIN THE SPACE ALLOWED
BY THE ARCHITECTURAL & STRUCTURAL CONDITIONS. CUTTING OR ALTERING ANY STRUCTURAL
MEMBER SHALL NOT BE PERMITTED.

DO NOT SCALE DRAWINGS. THE CONTRACTOR SHALL VERIFY ALL SIZES, MATERIALS, TEMPERATURES
AND PRESSURES BEFORE ORDERING OR FABRICATION OF ANY MATERIALS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR SAFETY OF OWN PERSONNEL EMPLOYED ON THIS
PROJECT AND IN PARTICULAR WHEN WORKING IN CONFINED SPACES AND SHALL COMPLY WITH OSHA
REQUIREMENTS.

SOLVENTS, PAINTS, ADHESIVES, SEALANTS AND OTHER MATERIALS THAT EMIT POLLUTANTS THAT COULD
CAUSE IRRITATION OR HEALTH PROBLEMS FOR OCCUPANTS SHALL NOT BE USED UNLESS THE WORK IS
DONE AFTER-HOURS AND ADEQUATE VENTILATION IS PROVIDED DURING CONSTRUCTION AND AS LONG
AFTER WARDS AS REQUIRED TO KEEP THE POLLUTANTS WITHIN EPA/OSHA APPROVED LIMITS.

PIPING, CONDUITS, CABLES, ETC. SHALL BE RUN NEATLY, PARALLEL TO EXISTING AND NEW PIPING AND
T0 BUILDING (WALLS, FLOOR).

THE SCHEDULED "BASIS OF DESIGN” IS INTENDED TO INDICATE THE PERFORMANCE REQUIRED FOR THE
PARTICULAR ITEM OF EQUIPMENT. SUBSTITUTIONS WILL BE PERMITTED. SUBSTITUTIONS SHALL BE
DEEMED TO INCLUDE ALL ASSOCIATED CHANGES TO BUILDING, STRUCTURE & OTHER SERVICES
WITHOUT ANY ADDITIONAL COST TO THE OWNER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
VERIFYING THAT SUBSTITUTIONS SHALL FIT INTO THE SPACE AVAILABLE WITH PROVISIONS FOR PROPER
ACCESS, MAINTENANCE, PARTS REPLACEMENT, WEIGHT ALLOWANCE & FOR COORDINATION WITH OTHER
TRADES (  INCLUDING ELECTRICAL, PLUMBING, STRUCTURAL AND ARCHITECTURAL).

MANUFACTURER CATALOG SHOP DRAWINGS SUBMITTED SHALL BE MARKED TO INDICATE PROJECT
SPECIFIC INFORMATION. FULL MODEL NUMBERS; IDENTIFY AND HIGHLIGHT SCHEDULED ITEM CAPACITIES;
HIGHLIGHT INCLUDED OPTIONS AND EDIT OUT THOSE THAT ARE NOT PROVIDED; CLEARLY IDENTIFY
DEVIATIONS FROM SPECIFIED AND SCHEDULED CAPACITIES.

ALL EQUIPMENT PROVIDED SHALL BE COMMERCIALLY AVAILABLE PRODUCTS SPECIFICALLY MADE FOR
THE APPLICATION FOR WHICH IT IS INTENDED AND SHALL BE INSTALLED IN ACCORDANCE WITH THE
MANUFACTURER’S INSTALLATION AND START—UP INSTRUCTIONS.

A TECHNICIAN, FACTORY TRAINED AND CERTIFIED BY THE MANUFACTURER OF THE HVAC EQUIPMENT
PROVIDED SHALL PERFORM PRE START—-UP CHECKS AND SHALL SUBMIT A REPORT TO THE OWNER ON
EACH HVAC SYSTEM. THIS REPORT SHALL INCLUDE CERTIFICATION, IN WRITING, THAT EQUIPMENT IS
CORRECTLY INSTALLED, INCLUDING PROPER DRAINAGE FROM DRAIN PANS AND SEALING OF ALL AIR
LEAKS, ELECTRICAL CONNECTIONS AND TERMINALS TIGHTNESS, INDOOR FILTER ARE CLEAN, IN PLACE
AND EASILY REPLACEABLE, FANS AND COMPRESSORS ROTATE CORRECTLY, ELECTRICAL AMP DRAWS
SHALL BE RECORDED AND CERTIFIED WITHIN MANUFACTURERS RECOMMENDED LIMITS, REFRIGERANT
SUCTION AND DISCHARGE PRESSURES FOR ALL CIRCUITS WITH STATEMENT THAT SYSTEMS ARE
CORRECTLY CHARGED.

ELECTRICAL/CONTROLS:

20.

21.

22.

THE CONTRACTOR SHALL VERIFY THE ELECTRICAL SUPPLY VOLTAGES AND PHASES ON THE ELECTRICAL
PLANS AND ON SITE BEFORE ORDERING ANY ELECTRICALLY OPERATED EQUIPMENT. ALL MECHANICAL
EQUIPMENT REQUIRING ELECTRICAL POWER SHALL BE PROVIDED & INSTALLED WITH SUITABLY
PROTECTED AND RATED DISCONNECT SWITCHES.

MOUNT HUMIDISTATS, SENSORS, ETC AS INDICATED ON PLANS 48" AF.F. UNLESS OTHERWISE NOTED OR
AS REQUIRED FOR ACCESSIBILITY CODE COMPLIANCE. COORDINATE LOCATION OF THERMOSTATS WITH
CABINETRY AND OTHER SERVICES. THE THERMOSTATS SHALL NOT BE INSTALLED ON OUTSIDE WALLS,
IN THE DIRECT AIR STREAM FROM ANY DIFFUSER OR WHERE IT MAY BE INFLUENCED BY HEAT GIVEN OFF
FROM EQUIPMENT.

ALL CONTROL WIRING & TRANSFORMERS SHALL BE SUPPLIED UNDER THE MECHANICAL CONTRACT. ALL
MECHANICAL CONTROLS SHALL BE SUPPLIED BY THE MECHANICAL CONTRACTOR.

DUCTWORK:

23.

24.
25.
26.
27.
28.

ANY NEW SUPPLY & RETURN AIR DUCTWORK SHALL BE GALVANIZED SHEET METAL, FABRICATED AND
INSTALLED PER THE LATEST ISSUE OF THE SMACNA DUCT HVAC DUCT CONSTRUCTION STANDARDS,
METAL AND FLEXIBLE, FIRST EDITION, 1985 CONSTRUCTION MANUAL. SEAL ALL SUPPLY AIR DUCT JOINTS
TO SMACNA SEAL CLASS "A". DUCT LEAKAGE SHALL NOT EXCEED 1 PERCENT OF THE SPECIFIED AIR
FLOWS WHEN TESTED AT 1" WG.

TRANSFORM DUCT SIZE SHOWN TO SUIT EQUIPMENT CONNECTION SIZE AT CONNECTIONS TO

EQUIPMENT.

PROVIDE A FLEXIBLE DUCT CONNECTION ON INTAKE AND DISCHARGE OF FANS, AIR HANDLING UNITS,
ETC.

ALL NEW RIGID SHEETMETAL SUPPLY AND RETURN AIR DUCTWORK, SHALL BE INSULATED WITH 2" THICK,
1 LB DENSITY DUCT INSULATION WITH FIRE RATED VAPOR BARRIER (INSTALLED R=6).

ALL INSULATION SHALL HAVE FLAME AND SMOKE RATING OF 25 AND 50 RESPECTIVELY. OVERLAP
BUTTING EDGES, FOLD, SEAL AND TAPE AND PROVIDE A CONTINUOUS VAPOR BARRIER.

RETURN AIR DUCT INSIDE THE AIR CONDITIONED SPACE NEED NOT BE EXTERNALLY INSULATED.

ROOF CURBS, RAILS AND PENETRATIONS: ALL ROOF PENETRATIONS SHALL BE WATERPROOF AND
GUARANTEED FREE FROM LEAKS FOR ONE YEAR. USE CURBS AND RAILS MANUFACTURED BY THE
MANUFACTURER OF THE EQUIPMENT PROVIDED OR BY PATE, CUSTOM CURBS OR APPROVED EQUAL.
INSTALL ROOF MOUNTED AIR HOODS AND EQUIPMENT CURBS AND RAILS IN ACCORDANCE WITH THE
EQUIPMENT MANUFACTURERS’ INSTRUCTIONS AND THE "GUIDELINES FOR ROOF MOUNTED OUTDOOR
AIR—CONDITIONER INSTALLATIONS” AS PREPARED BY ARI, SMACNA AND THE NATIONAL ROOFING
CONTRACTORS ASSOCIATION., AUGUST 1985.

THE CURBS FOR THE ROOF MOUNTED EQUIPMENT SHALL BE SELECTED BY THE MANUFACTURER OF THE
CURB TO SUIT THE TYPE OF ROOF AND STRUCTURE AND SHALL BE FABRICATED TO MATCH THE
FOOTPRINTS AND INSTALLATION REQUIREMENTS OF THE EQUIPMENT PROVIDED. ALL ROOFING WORK
SHALL BE DONE IN ACCORDANCE WITH THE REQUIREMENTS, AND TO THE APPROVAL, OF THE
MANUFACTURER OF THE BUILDING AND ROOFING SYSTEMS PROVIDED.

PIPING:

30.

31.

32.

33.

34.

HEATING HOT WATER SUPPLY AND RETURN PIPING SHALL BE TYPE "L” COPPER OR SCHEDULE 40 BLACK
STEEL. PROVIDE UNION TYPE DIELECTRIC ADAPTORS AT CONNECTIONS BETWEEN COPPER AND EXISTING
STEEL PIPING.

REFRIGERANT PIPING SHALL BE HARD—DRAWN TYPE K SEAMLESS COPPER TUBING, ASTM B88-74.

FITTINGS SHALL BE WROUGHT, ANSI B16-22-63, COPPER WITH A WORKING PRESSURE OF NOT LESS THAN
300 PSIG. REFRIGERANT PIPING SHALL BE SIZED AND INSTALLED IN ACCORDANCE WITH THE EQUIPMENT
MANUFACTURERS RECOMMENDATIONS. CONTRACTOR SHALL PROVIDE WRITTEN CERTIFICATION FORM
EQUIPMENT MANUFACTURER AS TO THE CORRECTNESS OF THE LINE SIZES.

INSULATE ALL SUCTION LINES AND FITTINGS WITH PRE—FORMED ARMAFLEX AP INSULATION, 1" THICK.

USE ARMAFLEX 520 ADHESIVE ON ALL JOINTS. ALL INSULATION MATERIALS SHALL HAVE A FLAME SPREAD
RATING OF 25 OR LESS, SMOKE DEVELOPED RATING OF 50 OR LESS WHEN TESTED PER ASTM E 84 &
THERMAL CONDUCTIVITY OF NO GREATER THAN 0.27 (BTU*IN)/(HR*FT2*sF) PER ASTM C

ENSURE PROPER CONDENSATE REMOVAL FROM ALL AIR HANDLING UNIT DRAINS. CONDENSATE DRAIN

PIPING AND FITTINGS REQUIRED SHALL BE TYPE PVC. INSTALL WITHOUT ANY SAGGING TO ENSURE
COMPLETE DRAINAGE. PROVIDE A P—TRAP ON CONDENSATE DRAINS AT EACH UNIT. THE CONDENSATE
DRAIN SHALL BE THE SAME SIZE AS THE UNIT DRAIN CONNECTION BUT SHALL NOT BE LESS THAN 3/4"
DIAMETER PIPE. ROUTE CONDENSATE DRAIN PIPING TO EXISTING SUMP PUMP.

PROVIDE MIN. 1—1/2" SECONDARY DRAIN PANS UNDER EACH AIR HANDLING UNIT. PROVIDE A FLOAT
SWITCH THAT WILL SHUT—-DOWN UNIT IF CONDENSATE REACHES MAXIMIMUM <" IN PAN.

MISCELLANEOUS:

35.

ELECTRIC HEATERS: ELECTRIC HEATERS SHALL HAVE THERMAL CUTOUTS FOR PRIMARY AND
SECONDARY OVER-TEMPERATURE PROTECTION SHALL BE PROVIDED TO MEET UL AND NEC SAFETY
REQUIREMENTS. INTEGRAL SAFETY CONTROLS SHALL BE FURNISHED BY THE MANUFACTURER.

OWNERS MANUAL.:

36.

THREE BOUND COPIES AND ONE DVD OF AN OWNERS MANUAL SHALL BE FORWARDED TO THE OWNER

WITHIN 90 DAYS AFTER THE DATE OF SYSTEM ACCEPTABLE.

OWNERS MANUAL SHALL INCLUDE AS MINIMUM:

a.  DATA STATING EQUIPMENT SIZE AND ALL INSTALLED OPTIONS FOR EACH ITEM OF MECHANICAL
EQUIPMENT PROVIDED.

b.  COPIES OF THE INSTALLATION & PERFORMANCE REPORT BY THE REPRESENTATIVE OF THE
SPLIT SYSTEMS PROVIDED.

c. COPIES OF THE TEST & BALANCE REPORT. NOTATIONS OF CORRECTIVE ACTION SHALL BE
INCLUDED.

d. COPIES OF THE MECHANICAL SUBCONTRACTOR'S FIRST YEAR INSTALLATION AND EQUIPMENT
WARRANTIES.  NOTATION SHALL BE INCLUDED TO SHOW THE EXPIRATION OF THE FIRST YEAR
PARTS & LABOR GUARANTEE, & OF THE EXTENDED 4-YEAR COMPRESSOR (ONLY) WARRANTY.

e.  OPERATION AND MAINTENANCE MANUALS FOR EACH ITEM OF EQUIPMENT REQUIRING
MAINTENANCE, EXCEPT FOR EQUIPMENT NOT FURNISHED AS PART OF THE PROJECT. REQUIRED
ROUTINE MAINTENANCE ACTIONS SHALL BE CLEARLY IDENTIFIED

f. NAMES AND ADDRESS OF AT LEAST ONE SERVICE AGENCY.

. HVAC CONTROLS SYSTEMS MAINTENANCE AND CALIBRATION INFORMATION, INCLUDING WIRING
DIAGRAMS, SCHEMATICS AND CONTROL SEQUENCE DIAGRAM. DESIRED OR FIELD DETERMINED
SET POINTS SHALL BE PERMANENTLY RECORDED ON CONTROL DRAWINGS AT CONTROL
DEVICES OR FOR DIGITAL CONTROL SYSTEMS, IN THE PROGRAMMING COMMENTS.

TEST AND BALANCE:

37.

38.

39.

40.

41.

42.

43.
44,

THE CONTRACTOR SHALL OBTAIN THE SERVICES OF AN INDEPENDENT TEST, ADJUSTMENT AND BALANCE
(TAB) AND COMMISSIONING AGENCY TO TEST, ADJUST, BALANCE AND COMMISSION:
A. EACH SUPPLY AR, RETURN, EXHAUST AND OUTDOOR AIR DISTRIBUTION SYSTEM,
B.  EACH HYDRONIC SYSTEM,
C.  EACH CONTROL SYSTEM INCLUDING CALIBRATE ALL CONTROL ELEMENTS AND CHECK

OPERATION INCLUDING ALL INTERLOCKS.
TESTING AND BALANCING OF AIR DISTRIBUTION SYSTEMS SHALL BE PERFORMED, AT MINIMUM, IN
ACCORDANCE WITH AABC NATIONAL STANDARDS, FIFTH EDITION, 1989. TEST AND BALANCE SHALL
INCLUDE ALL EQUIPMENT AND DISTRIBUTION SYSTEMS AND SHALL BE REPORTED, AS A MINIMUM, ON

FORMS AS PUBLISHED BY THE AABC (PAGE 213 AND 214 OF THE STANDARDS MANUAL); NEBB EQUIVALENT

OR OTHER APPROVED EQUAL.

MEASURE AND RECORD THE DRY BULB AND WET BULB TEMPERATURES, HUMIDITIES (WHERE
CONTROLLED), AND PRESSURES IN ALL SPACES SERVED WHEN THE OUTSIDE TEMPERATURE IS ABOVE
85¢F (SUMMER TAB) AND BELOW 50gF (WINTER TAB). RECORD OUTSIDE DRY BULB AND WET BULB.
THE AGENCY SHALL, UNLESS APPROVED OTHERWISE BY THE OWNER, BE AN AABC OR NEBB MEMBER AND
THE TAB WORK SHALL BE DONE BY AN AABC OR NEBB CERTIFIED TEST AND BALANCE TECHNICIAN AND
COMMISSIONING AGENT.

THE CONTROLS SYSTEM OPERATION SHALL BE CHECKED FOR PROPER CALIBRATION AND OPERATION

AND A REPORT ON THE OPERATION AND ADJUSTMENT SHALL BE SUBMITTED TO THE OWNER. THE TAB
AGENCY SHALL VERIFY BY CHECK MEASUREMENTS USING INDEPENDENT INSTRUMENTS IN THE FIELD TO
ENSURE THAT THE CONTROLS INDICATION IS ACCURATE; EVERY SAFETY AND ALARM INTERLOCK SHALL
BE CHECKED. THE INTERFACE WITH THE BUILDING FIRE ALARM SYSTEM SHALL BE CHECKED.
INSTRUMENTS USED FOR TESTING AND BALANCING SHALL HAVE BEEN CALIBRATED WITHIN A PERIOD OF
SIX MONTHS OF THE TIME OF THE TESTING AND BALANCING AND SUCH INSTRUMENTS SHALL BE
CHECKED FOR ACCURACY PRIOR TO START OF WORK. SUBMIT VERIFICATION OF CERTIFICATION TO THE
OWNER.

THREE BOUND COPIES & ONE DVD OF THE COMPLETE TEST REPORT SHALL BE SUBMITTED TO THE OWNER
PRIOR TO FINAL INSPECTION OF THE PROJECT.

THE TAB REPORT SHALL INCLUDE A LIST OF ALL DEFICIENCIES FOUND DURING THE PRELIMINARY
TESTING AND A CONTRACTOR RESPONSE INDICATING REMEDIAL ACTION TAKEN FOR EACH ITEM. THE TAB
WORK SHALL NOT BE DEEMED DONE WITHOUT THIS REPORT.

DEMOLITION NOTES:

1.

10.

CONTRACTOR SHALL VISIT SITE BEFORE BID TO BECOME FAMILIAR WITH AND TO VERIFY EXISTING
CONDITIONS. LOCATION OF EXISTING EQUIPMENT, DUCT AND PIPE ROUTES MAY DEVIATE SLIGHTLY FROM
WHAT IS SHOWN ON THE DRAWINGS.

WHERE EQUIPMENT, DUCTS AND PIPES, CONTROL DEVICES, CONDUITS, CABLES AND WIRING ARE
DISCONNECTED FOR THE REMOVAL OR RELOCATION OF EQUIPMENT OR BECAUSE OF BUILDING
ALTERATIONS, THEY SHALL BE RECONNECTED, TESTED AND MADE OPERATIONAL PRIOR TO HANDOVER.
UNLESS OTHERWISE NOTED, ALL MATERIALS & EQUIPMENT SHOWN OR SPECIFIED TO BE DEMOLISHED
SHALL BE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE PROJECT SITE AND
DISPOSED OF IN ACCORDANCE WITH THE REGULATION OF THE GOVERNING AUTHORITIES. EQUIPMENT
REQUIRED BY OWNER TO BE RELOCATED SHALL BE REMOVED, STORED AND DELIVERED, UNDAMAGED,
BY THE CONTRACTOR DIRECTED BY OWNER. ANY DAMAGE CAUSED SHALL BE REPAIRED WITHOUT EXTRA
COST TO THE CONTRACT.

CONTRACTOR SHALL DO ANY AND ALL CUTTING AND PATCHING REQUIRED FOR THIS SCOPE OF WORK,
RESTORING ALL SURFACES TO THEIR ORIGINAL CONDITION TO MATCH SURROUNDING FINISHES.
ALTERATIONS TO ANY STRUCTURAL MEMBER, EITHER STEEL OR CONCRETE, SHALL REQUIRE THE PRIOR
APPROVAL OF OWNER.

THE CONTRACTOR SHALL REMOVE ALL SUPPORTING FACILITIES NO LONGER NEEDED OR MADE
OBSOLETE BY THE DEMOLISHING OR RELOCATING EXISTING DUCTWORK & EQUIPMENT. SUCH REMOVAL
INCLUDES, BUT IS NOT LIMITED TO, EXPOSED CONDUIT RUNS WITH WIRING AND SUPPORT BRACKETS
AND ATTACHMENTS, ABANDONED PIPING SUPPORT BRACKETS AND ATTACHMENTS, FRAMES AND BASES,
SWITCHES AND CONTROLS. REMOVAL OF PIPING SHALL INCLUDE ASSOCIATED VALVES.

BEFORE DEMOLISHING OR REMOVING ANY EXISTING WORK ISOLATE T FROM OPERATING SYSTEMS BY
CLOSING SHUT OFF VALVES OR CAPPING. OBSERVE EFFECT ON ADJACENT AREAS AND FACILITY
OPERATIONS.

WHERE EQUIPMENT IS SHOWN TO BE DEMOLISHED OR RELOCATED IT SHALL BE REMOVED COMPLETE
WITH ASSOCIATED PIPING, DUCTWORK, CONTROLS AND ASSOCIATED WIRING, CONDUITS AND WIRING,
ELECTRICAL DEVICES, ETC., BACK TO THE POINT WHERE THESE CONNECT TO THE DISTRIBUTION
SYSTEMS. CAP AND TERMINATE PIPING, DUCTS AND POWER SUPPLIES IN A LEAK-TIGHT, SAFE MANNER AT
THESE POINTS.

EXISTING WALLS, FLOORS, PIPING, DUCTS, ETC., IN THE AREA OF WORK SHALL BE PROTECTED FROM
DAMAGE; CEILINGS REMOVED FOR ACCESS SHALL BE REPLACED TO MATCH EXISTING SURROUNDING,
COMPLETE WITH TEES, UNSCRATCHED, CONTINUOUS IN A NEAT MANNER. THE CONTRACTOR SHALL NOT
BE RESPONSIBLE FOR FIXING EXISTING DEFICIENCIES BUT THESE SHALL BE BROUGHT TO OWNER'S
ATTENTION AND RECORDED PRIOR TO STARTING THE WORK. FAILURE TO DO THIS WILL MAKE THE
CONTRACTOR RESPONSIBLE TO REMEDY ALL DEFICIENCIES TO OWNER'S SATISFACTION.

VACUUM AND KEEP CLEAN ALL AREAS IN THE BUILDING DURING CONSTRUCTION. WORK SHALL BE DONE
WITHOUT CAUSING DUST AND NOISE NUISANCE IN ADJACENT OCCUPIED SPACES.

CLEAN AND VACUUM INSIDE ALL EXISTING DUCTWORK TO BE RE-USED.

SYMBOL

MECHANICAL LEGEND

- = HHW ——

EXISTING HEATING HOT WATER PIPING

ADJ = ADJUSTABLE

AFF = ABOVE FINISHED FLOOR
BFC = BELOW FINISHED CEILING
BTUH = BRITISH THERMAL UNITS PER HOUR
CFM = CUBIC FEET PER MINUTE
DB = DRY BULB

‘F = DEGREES FAHRENHEIT

DIA° = DIAMETER

EER = ENERGY EFFICIENCY RATIO
ESP = EXTERNAL STATIC PRESSURE
FLA. = FULL LOAD AMPS

HP = HORSEPOWER

HZ = HERTZ

MAX = MAXIMUM

MBH = 1000 BTUH

MCA = MINIMUM CIRCUIT AMPS
MOCP = MAXIMUM OVERCURRENT PROTECTION
OA = OUTDOOR AIR

RA = RETURN AR

SA = SUPPLY AR

TAB = TEST AND BALANCE

YP = TYPICAL

WB = WET BULB

¢ = PHASE OR DIAMETER

-—4¢—- | EXISTING HEATING SHUT-OFF VALVE
NEW ZONE CONTROL VALVE
ZONE CONTROL PANEL
@ NEW THERMOSTAT
©) EXISTING THERMOSTAT
HUMIDITY /TEMPERATURE SENSOR (HONEYWELL: ZI0)
HUMIDITY SENSOR
EXISTING DUCT MOUNTED SMOKE DETECTOR
- [l EXISTING SIDEWALL RETURN GRILLE
EXISTING DUCTWORK
4 NEW—-TO—EXISTING CONNECTION
X TEM TO BE DEMOLISHED
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DEMOLISH EXISTING AIR HANDLING
UNIT (RUUD MODEL: UBHA-14J)
DICONNECT FROM EXISTING SA &

RA DUCTWORK. EXISTING CONDENSATE

DEMOLISH EXISTING AIR HANDLING —~
UNIT (AMANA MODEL: BECA60T002B) \
DICONNECT FROM EXISTING SA &
RA DUCTWORK. EXISTING HUMIDIFIER,
CONDENSATE PUMP & DRAIN PAN
TO BE REUSED.

EXISTING HUMIDIFIER ——]
TO BE REUSED.
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COBB COUNTY -

30 ATLANTA ST.
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||ART CENTER

PUMP & DRAIN PAN TO BE REUSED.
\
; Dk
)lz‘*fﬂ
L_ 3¢ 1
DEMOLISH EXISTING CONDENSING—/
UNIT (RUUD MODEL: UAKA—024JAZ)
REFRIGERANT PIPING, HOUSE KEEPING
PAD, ETC.
il
| A2
-
‘ * \\<\tig*
L__x__J
\\DEMOLISH EXISTING CONDENSING
UNIT (RUUD MODEL: UAKA—048CAZ)
REFRIGERANT PIPING, HOUSE KEEPING
PAD, ETC.
—
|
L L] \E
- ] —1 | ]
]
]
B _
]
L
|
— DEMOLISH EXISTING r
THERMOSTAT TO AH1. f
B ] F
T AH1
@ |
] ﬁ
DEMOLISH EXISTING HEAT PUMP
(TRANE MODEL: TWR-024)
REFRIGERANT PIPING, HOUSE
KEEPING PAD, ETC.
o
B U DEMOLISH EXISTING AIR HANDLING —
UNIT (TRANE MODEL: TWVO024)
DICONNECT FROM EXISTING SA &
EXISTING HUMIDIFIER RA DUCTWORK. EXISTING HUMIDIFIER,
TO BE REUSED. \ CONDENSATE PUMP & DRAIN PAN
W H J TO BE REUSED.
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@CONNECT EXISTING RA DUCT
TO AH2 AS REQUIRED.

EXISTING HUMIDIFIER. VERIFY OPERATION

ON SITE. CLEAN DISTRIBUTION TRAY. REPLACE
WATER PANEL EVAPORATOR & FEED TUBE
FLUSH DRAIN HOSE.

NEW HVAC CONTROL PANEL/H

(HONEYWELL: SPYDER

BACNET MSTP) VERIFY WITH
coBB COUNTY PROPERTY
MANAGEMENT PROJECT MANAGER
FOR LOCATION)

NEW AIR HANDLING UNIT. CONNECT
TO EXISTING SA & RA DUCTWORK
AS REQUIRED. VERIFY IF EXISTING
CONDENSATE DRAIN PAN IS LARGE
ENOUGH FOR NEW AHU. REPLACE
DRAIN PAN IF REQUIRED. ROUTE
CONDENSATE PIPING TO EXISTING
CONDENSATE PUMP.

CONNECT EXISTING SA DUCT
TO AH2 AS REQUIRED.

NEW AIR HANDLING UNIT. CONNECT
TO EXISTING SA & RA DUCTWORK
AS REQUIRED. ROUTE CONDENSATE
PIPING TO EXISTING CONDENSATE

PUMP.

@CONNECT EXISTING SA DUCT

CONNECT EXISTING SA DUCT
TO AH4 AS REQUIRED.

TO AH4 AS REQUIRED.

AH2

HUMIDITY /TEMPERATURE SENSOR.
(HONEYWELL: ZIO) VERIFY LOCATION
WITH COBB COUNTY PROPERTY
MANAGEMENT PROJECT MANAGER
PRIOR TO INSTALLATION (TYPICAL)

NEW HEAT PUMP ON ROOF.
PROVIDE HOUSE KEEPING

PAD. ROUTE REFRIGERANT
PIPING THRU EXISTING PIPE
PENETRATION. SEAL PENETRATION
WATER TIGHT.

NEW TEMPERATURE/HUMIDITY
SENSOR (HONEYWELL: ZI0)

AH1 I—"

EXISTNG 42016 Sh DUCT
VERIFY DUCT SIZE PRlOR'\J _l

TO PURCHASE &
INSTALLATION.

NEW HVAC CONTROL PANEL
(HONEYWELL: SPYDER

BACNET MSTP) VERIFY WITH
COBB COUNTY PROPERTY
MANAGEMENT PROJECT MANAGER o

LEVEL 2

ONNECT EXISTING RA DLCT
TO_AH3 -AS REQUIRED. ]

(] HUMIDITY SENSOR

|
S
NEW HEAT PUMP ON ROOF.

PROVIDE HOUSE KEEPING

PAD. ROUTE REFRIGERANT
PIPING THRU EXISTING PIPE
PENETRATION. SEAL PENETRATION
WATER TIGHT.

EXISTING THERMOSTAT
CONNECT TO NEW AI-I4_.\O
AH4

EXISTING HUMIDIFIER. VERIFY OPERATION

ON SITE. CLEAN DISTRIBUTION TRAY. REPLACE
WATER PANEL EVAPORATOR & FEED TUBE.
FLUSH DRAIN HOSE.

NEW HEAT PUMP ON ROOF.
L —./_ PROVIDE HOUSE KEEPING

r ! PAD. ROUTE REFRIGERANT

, , PIPING THRU EXISTING PIPE

. {(fF)  PENETRATION. SEAL PENETRATION

| WATER TIGHT.

AS REQUIRED. PROVIDE NEW

CONDENSATE DRAIN PAN UNDER RA

PLENUM. ROUTE CONDENSATE PIPING
TO EXISTING CONDENSATE PUMP.

NEW AIR HANDLING UNIT. CONNECT
/ TO EXISTING SA & RA DUCTWORK

CONNECT EXISTING SA DUCT
TO AH3 AS REQUIRED.

MECHANICAL NEW WORK PLAN:

FOR LOCATION)

1/47=1"-0"

NEW TEMPERATURE/HUMIDITY
SENSOR (HONEYWELL: ZI0)
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TOT. | SEN. | AUX.
TOTAL | O.A. WEIGHT | ELECTRICAL
TAG MODEL CFM | CFM | "' | ESP. | COOL| COOL | HEAT | /o V/PHz | MCA | MocP | NOTES
(MBH) | (MBH) | (kW) TAG TYPE SIZE STYLE | CONNECTION | GPM Cv | VOLTS/PH/HZ | AMPS NOTES
AH2 | V3a—BRA—8-0-141A | 1600 | ——— | 3/4 | 0.4 | 54.4 | 403 | —- 552 208/1/60 8 15 1,2,3,4,5,6
AH3 | F1-B—024—1-V-A | 800 | ——— | 1/2 | 04 | 26.3 | 19.4 | 3.8 129 208/1/60 26 30 1,2,3,4,5,6 ZV1 570 SERIES | 1-1/4" | 2-WAY SWEAT 10-16 | 7.2 24/1/60 0.9 1,2
V2 570 SERIES | 1-1/4" | 2—WAY SWEAT 10-16 | 7.2 24/1/60 0.9 1,2
NOTES: V3 570 SERIES | 1-1/4" | 2-WAY SWEAT 10-16 | 7.2 24/1/60 0.9 1,2
1. COOLING CAPACITY BASED ON 8O'F DB/67°F WB INDOOR ENTERING AR TEMPERATURE AND 95'F DB OUTDOOR TEMP. NOTES:
2. ESP DOES NOT INCLUDE COIL, CASING, OR FILTER LOSSES. 1. BODY: BRONZE, STEM/SEALS: BELLOWS, SEAT ASSEMBLY: BRASS/ENG. POLYMER
3. PROVIDE WITH HIGH EFFICIENCY EC MOTOR, BACKWARD CURVED PLENUM, THERMAL EXPANSION VALVE & DISCONNECT SWITCH. 9. PROVIDE WITH 3 YEAR HEAD, 5 YEAR BODY WARRENTY
4. PROVIDE 2" PLEATED 30% FILTER. SELECTIONS ARE BASED ON PRODUCTS BY TACO
5. HUMIDISTAT — ELECTRONIC PROGRAMMABLE HUMIDISTAT WITH REMOTE HUMIDITY SENSORS (SENSORS AH2 ONLY) EQUAL PRODUCTS: HONEYWELL OR AS APPROVED BY OWNER.
6. PROVIDE WITH FACTORY INSTALLED MODULATING HOT GAS REHEAT WITH CONTROLLER.
SELECTIONS ARE BASED ON PRODUCTS BY AAON.
EQUAL PRODUCTS: AS APPROVED BY OWNER.
TRANSFORMER | MAX. OUTPUT
HEAT PUMP (WITH HOT GAS REHEAT) SCHEDULE T | Vo | AT ) T
ZVCP ZVC403 3 120/1/60 40 VA 1,2,3
TOTAL | TOTAL | TOTAL NOTES:
TAG MODEL COOLING | HEATING | REHEAT ‘,"EES HSPF | voLTs/PH/HZ | MCA | MOCP NOTES =
MBH MBH MBH /CoP 1. PROVIDE THERMOSTAT FOR ZV1 & A THERMOSTAT FOR ZV2 & ZV3.
. PROVIDE WITH 3 Y T WARRENTY
HP2 | CC—-B—-005-8-D—1 | 54.4 41.7 28.0 |--/12.0/--/3.4] 208/3/60 26 | 40 1,2,3,4 :ELE'ZC;\::'ES \RE B’BAEQE f:; E::;EUCT':R';':{ £AGO
HP3 | CB-B-024—8-B—1 | 26.3 26.6 15.8 |[16.3/——|85/——| 208/1/60 16 | 25 1,2,3,4
/ / [/ EQUAL PRODUCTS: HONEYWELL OR AS APPROVED BY OWNER.
NOTES:
1. COOLING CAPACITY BASED ON 80'F DB/67'F WB INDOOR ENTERING AR TEMPERATURE AND 95'F DB OUTDOOR TEMP.
2. REHEAT CAPACITY IS BASED ON LEAVING AIR 72'F DB/61.5°F WB RELATIVE HUMIDITY OF 55%.
3. PROVIDE WITH MODULATING HOT GAS REHEAT, SUCTION PRESSURE TRANSDUCER & DISCONNECT SWITCH.
4. PROVIDE WITH SECOND TO FIFTH YEAR EXTENDED COMPRESSOR WARRENTY.
SELECTIONS ARE BASED ON PRODUCTS BY AAON
EQUAL PRODUCTS: AS APPROVED BY OWNER.
[+ SPYDER Q
— MAIN e L.ii S
AIR HANDLING UNIT SCHEDULE @ &l con 00 (2@
T Blu-s T (2
TOT. | SEN. | AUX b & oon aled)
TOTAL| OA. | FAN : ; - | WEIGHT | ELECTRICAL | urs pote]
TAG MODEL CFM | CFM | pp | ESP. &%ﬂ'{ &%?ll)- :'ll(l‘ENI;T (LB) V/PH/HZ MCA | MOCP | NOTES % EE‘ con|= 0
D3 [ T
AH4 FY4CNFO30 | 800 | —- 1/4 | 05" | 226 | 17.2 | 6.8 120 208/1/60 49.5 50 1,2,3,4,5,6 MO s e T DE] s O e
(D 5] ;w2 001 [m
NOTES: g | —— 5
1. COOLING CAPACITY BASED ON 8O'F DB/67'F WB INDOOR ENTERING AR TEMPERATURE AND 95'F DB OUTDOOR TEMP. D &/o+ o |
2. ESP DOES NOT INCLUDE COIL, CASING, OR FILTER LOSSES. g“gg_:; 9 S —
3. PROVIDE WITH SINGLE POINT WIRING KIT, FACTORY INSTALLED THERMOSTATIC EXPANSION VALVE & DISCONNECT KIT L%_EEP" ?% ol
4. PROVIDE 2" PLEATED 30% FILTER. g£a ST
5. THERMOSTAT — REUSE EXISTING THERMOSTAT. — EE E:s,;”%f - =
SELECTIONS ARE BASED ON PRODUCTS BY CARRIER. = L) [emccon~0 - famEc
EQUAL PRODUCTS: LENNOX, TRANE, RUUD, YORK OR AS APPROVED BY OWNER. : p— = iy
B’\ﬂ n n ||'6 TRANSFORMER
TOTAL TOTAL CARRIER
TAG COOLING HEATING | SEER | HSPF | VOLTS/PH/HZ | MCA | Mmocp | BASIS OF NOTES
MBH MBH ¢ 17 F DESIGN
HP4 22.6 13.3 132 | 8.4 208/1/60 16.7 | 25 25HCA324A 12,3
m HOTE-1- AN dighal Inputs are DRY CONTACT and ars nclwmly oper.
1. COOLING CAPACITY BASED ON 80°F DB/67'F WB INDOOR ENTERING AR TEMPERATURE AND 95°F DB OUTDOOR TEMP. o e R e i st o
=11 A SO,
2. PROVIDE WITH CRANKCASE HEATER, CYCLE PROTECTOR, FILTER DRYER, HIGH PRESSURE SWITCH, ISOLATION RELAY, LOW Have-2 ;;%mnmw'mww Une Zagroge.
AMBIENT PRESSURE SWITCH, OUTDOOR THERMOSTAT, SUPPORT FEET AND TIME DELAY RELAY. Conmact st e i ) 0 Sy SHLO v e JO8: Cobl Ar: Meuseum DATE: 041112
3. FOR TUBING LINE SETS BETWEEN 50’ & 175' HORIZONTAL OR 20° VERTICAL DIFFERENTIAL SHALL BE e A g AR ' APPLICATION: Space Correl York Uni
SIZED & INSTALLED AS PER THE "RESIDENTIAL SPLIT—SYSTEM LONG—LINE APPLICATION GUIDELINE". BOTE-E MACH ety e ] el iy Zhumue, 3 o iepiad e o e Gt i g CONTROLS: Honaywel Sl Spycar BAGIt METF T
SELECTIONS ARE BASED ON PRODUCTS BY CARRIER lored szt oo et e ot A B e ctre, | FILE NAME: WD-GobbArtlupawn-York.cor REV-0
EQUAL PRODUCTS: LENNOX, RUUD, TRANE, YORK OR AS APPROVED BY OWNER.
NOTE:
DUCT AIRFLOW TEMP. RISE PROVIDE TREATED LUMBER DISCONNECT SWITCH.
TAa TYPE  |DiMENsions | KW | STAGES | “iopy) (oF) VOLTS/PH/HZ NOTES SCHIMS TO LEVEL HEAT INSTALL BY ELECTRICAL
PUMP AS REQUIRED. SUBCONTRACTOR
DH SC 42x18 45 2 8,000 17.5 208,/3/60 1,2,3 JOUNT ON HOUSE. KEEPING. PAD
NOTES: PAD ON TOP OF VIBRATION CONTROL : R A T INC.
1. DUCT HEATER SHALL BE COMPLETE WITH THE FOLLOWING BUILT—IN CONTROLS: HIGH LIMIT CUT—OUT, MAGNETIC CONTACTORS AS PAD. MASON TYPE SUPER "W
REQUIRED, CONTROL TRANSFORMER & AIRFLOW SENSOR. NEOPRENE  PAD. REFRIGERANT PIPE SERVICE
2. PROVIDE WITH BUILT—IN DISCONNECT SWITCH, SCR PROPORTIONAL CONTROLLER, SCREENS BOTH SIDES, SOLID STATE RELAY ACCESS RISER & UPSTAND.
(TRIAC) HYBRID CONTROLLER (SCR + STEP CONTROLLER), LOAD FUSES (HRC TYPE), MERCURY CONTACTORS & PRESSURE = ROOF—PRO MODEL: PP—-23.
ELECTRIC SWITCH. i
3. VERIFY DUCT DIMENSIONS PRIOR TO PURCHASE & INSTALLATION. LT LT —- /?ESUEEA?:S\Z AII?RRT(I)(?ET
SELECTIONS ARE BASED ON PRODUCTS BY THERMOLEC " '
EQUAL PRODUCTS: INDEECO, MARKEL, NAILOR OR AS APPROVED BY OWNER. ROOF "

SEAL

ANCHOR BOLTS
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LT

HEATING HOT
WATER SgPPLY

ZONE VALVE THERMOSTAT.

————— - — HHW — — — =T

VERIFY LOCATION WITH COBB
COUNTY PROPERTY MANAGEME
PROJECT MANAGER PRIOR TO
INSTALLATION.

yAY

r————-

EXISTING RADIANT /

HEATER (TYPICAL)

— =
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information only and the hard cop
shall control.
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